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SECTION A - SUPPLEMENTAL INFORMATION

1.  The effective date of this amendment is 30 Apr 03.

2.  Point of contact information in Blocks 7 and 10 of this SF33 is changed as follows:

         a.  Block #7  - add Attn:  Cassandra Boyd

         b.  Block #10 - Telephone No. (256) 876-8185.

3.  Questions and Answers submitted are displayed on the Acquisition Center website https://wwwproc.redstone.army.mil/acquisition and

proceed to "Fort Rucker Aircraft Maintenance", Questions and Answers.  Offerors should note that the questions and answers handout

provided at the pre-proposal conference has been revised to an Excel format.  All unanswered questions are pending responses and will be

posted to the web-site in the near future.

4.  Reference Sections A-4, K-7, L.23, paragraph 7.iii,and M-7, Past Performance Area, the North American Industry Classification

Systems (NAICS) code.  NAICS code 541710 -  Electronic Research and Development Laboratories or Services, size standard 1000 employees,

is hereby added.

5.  Section B has been updated as follows:

    a.   0001 - " Added subclins 0001AA and 0001AB and to all option year CLINS X001

    b.   0007 - "Incentive Fee" and all option year CLINs X007, deleted "Offerors can propose alternate fee amounts".

    c.   0011 - "Air Force - Option"  - All references to UH-IH-II in Option year 1 (FY 05) and year 2 (FY 06) have been delayed.  The

initial phase-in of the UH-IH-II is expected to begin in Option year 03 (FY 07).

         0011AB - "Parts" changed to "Parts and Equipment" and a Not-TO-EXCEED" amount has been added for base and option years X011AB

    d.   0013 - "Option Corporate G & A" and all option year CLINs X013, narrative B001 was added to CLIN 0013.

6.  The following paragraphs in Section C, Performance Work Statement (PWS), have been revised.  The revisions have been annotated with

a vertical line in the right margin.  These sections in the original PWS are replaced in their entirety.

      a.  Section 2, Paragraph C.2.8.5 - Frequency is added.

      b.  Section 5, 5.23.3 - Deleted.

      c.  Section 6, Paragraph C.6.3 - "Local MRO delivery" changed to "MRO Processing".

      d.  Section 6, Paragraph C.4.5 - "MRO Processing" change to "Receipt Processing".

      e.  Section 6, Paragraph C.6.11.1 - Report info modified.

      f.  Section 8, Paragraph C.8.2 - Identifies key personnel.

      g.  Section 8, Paragraph C.8.4.2 - The word "Automation" has been removed.

      h.  Section 8, Paragraph C.8.4.10 - Change MIL-STD 410 to NAS 410.

      i.  Section 9, Paragraph 9.12.5 - Change "DID-Mgmt-81530" to "DI-ALSS-81530"

7.  Section J has been updated as follows:

     a.  Attachment 3a is hereby incorporated to provide the latest documentation on Projected Assigned Aircraft for FY 04 - FY 13.

     b.  Attachment 4 - Commanche Flying hours removed.

     c.  Attachment 6, "ATTC Projected Maintenance Manhour Requirements Satellite Units", is hereby revised to reflect the breakout of

the required manhours.

     d.  Attachment 6a, "Fort Rucker Historical Maintenance Manhour Requirements Satellite Units and other Specific Tasks" is hereby

incorporated.

     e.  Attachment 7, "Document Summary List" is revised to incorporate CDRL A069.
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     f.  Attachment 8 - Text has been added. The revisions have been annotated with a vertical line in the right margin.  This

Attachment is replaced in its entirety.

     g.  Attachment 12, "DD 254 Contract Security Classification Specification Form has been revised to incorporate page 3, "Guidance

for the Protection of 'For Official Use Only' (FOUO) Information."

     h.  Attachment 18 - Typos corrected on PPEG Questionnaire Form. The revisions have been annotated with a vertical line in the right

margin.  This Attachment is replaced in its entirety.

     i.  Attachment 21 is hereby incorporated - Cost Schedule.

 8.  Exhibit A has been updated as follows:

     a.  CDRL A006, subtitled "Vehicle and Equipment Deadline Status Report", block 16 and the Instruction Sheet have been revised.

     b.  CDRL A069, subtitled, "Calibration System Description and Instruction Sheet" has been incorporated.

 9.  Section L has been updated as follows:

     a.  L-13 in the basic solicitation is hereby deleted and replaced as L-1 in this amendment.

     b.   Section L-23 has been revised and is annotated by underline.

                                               *** END OF NARRATIVE A 004 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          FLEET SUPPORT MAINTENANCE SERVICE              _________________________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

0001AA        FLYING HOUR PROGRAM                                                    LO                    $              ___________________                                                                           __________________

              NOUN: FLEET SUPPORT MAINT SERVICES

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR.

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                                 60,061              __________        __________

OH-58D                                                   20,920              __________        __________

UH-1                                                      6,164              __________        __________

UH-60A/EH-60A                                            39,348              __________        __________

CH-47D                                                   11,360              __________        __________

TH-67                                                   102,426              __________        __________

AH-64A                                                   14,091              __________        __________

AH-64D                                                   26,743              __________        __________

                              (End of narrative B001)

0001AB        MATERIAL/SUBCONTRACTS                                                  LO                    $              _____________________                                                                         __________________

              NOUN: FLEET SUPPORT MAINTENANCE

All other costs.
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                              (End of narrative B001)

0002          LOCAL PURCHASE                                              1          LO                    $              ______________                                                                                __________________

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

0003          OVER AND ABOVE SERVICE                                      1          LO                    $              ______________________                                                                        __________________

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

0004          ATTC REQUIREMENT              ________________

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical Test

Center (ATTC), IAW with the PWS.  All work will

be performed in government furnish facilities at

Fort Rucker, Alabama and other locations as

required.
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                              (End of narrative B001)

0004AA        SERVICES LINE ITEM                                                     LO                    $              __________________                                                                            __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

0004AB        SERVICES LINE ITEM                                                     LO                    $              __________________                                                                            __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

Estimated Travel________________

$550,000.00

                              (End of narrative B001)

0005          TH-67 AIRCRAFT REPAIR PART                                  1          LO   $                $              __________________________                                                   ______________   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

0006          BASE FEE                                                    1          LO                    $              ________                                                                                      __________________

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

0007          INCENTIVE FEE                                               1          LO                    $              _____________                                                                                 __________________

              SECURITY CLASS: Unclassified
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Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

0008          AWARD FEE                                                   1          LO                    $              _________                                                                                     __________________

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B002)

0009          ATTC AWARD FEE                                              1          LO                    $              ______________                                                                                __________________

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

0010           PHASE IN                                                   1          LO                    $              _________                                                                                     __________________

              SECURITY CLASS: Unclassified

This clin covers preparatory efforts

necessary for the offeror to assume
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responsibility for performance, (e.g.

recruiting, and performing     background

checks on employees, leasing or purchasing

equipment, obtaining licenses, relocating

employees).  The phase-in process must

be completed within 60 days after contract

award.

                              (End of narrative B001)

0011          AIR FORCE  (OPTION)              ___________________

              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty

of the helicopters will be transferred to the Air

Force at that time; 24 flyable aircrafts and 16

non flyable aircrafts to be used for harvesting

parts. Use of an option for support of those

aircraft is necessary because of continuing

uncertainty regarding the date the aircraft will

be transferred.

                              (End of narrative B001)

0011AA        AIR FORCE SERVICE                                                      LO                    $              _________________                                                                             __________________

              NOUN: UH-1H SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                      See Air Force PWS

UH-1                                                 ___________             __________        __________

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

0011AB        AIR FORCE SERVICE                                                                            $              _________________                                                                             __________________

              NOUN: PARTS AND EQUIPMENT
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         NOT-TO-EXCEED          $1,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

0011AC        AIR FORCE SERVICES                                                     LO                    $              __________________                                                                            __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

0011AD        AIR FORCE SERVICES                                                     LO                    $              __________________                                                                            __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

0011AE        AIR FORCE SERVICE                                                      LO                    $              _________________                                                                             __________________

              NOUN: PHASE IN

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

0011AF        CONTRACT DATA REQ LISTS (CDRLS)                                        LO                    $         ** NSP **              _______________________________                                                               __________________

              NOUN: AIR FORCE

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0012          CONTRACT DATA REQUIREMENTS                                  1          LO                    $         ** NSP **              __________________________                                                                    __________________

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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0013          OPTION - CORPORATE G & A                                    1          LO                    $              ________________________                                                                      __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A) separately.  However, it

is not required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

1001          1ST YEAR OPTION (BASE 0001)              ___________________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

1001AA        1ST YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: FLYING HOUR PROGRAM

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.
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ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               18,013                __________        __________

OH-58D                                                 23,315                __________        __________

Uh-60A/EH-60A                                          55,806                __________        __________

CH-47D                                                 16,861                __________        __________

TH-67                                                  96,074                __________        __________

AH-64D                                                 27,646                __________        __________

                              (End of narrative B001)

1001AB        1ST YEAR OPTION (BASE 0001AB)                                          LO                    $              _____________________________                                                                 __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

1002          1ST YEAR OPTION (BASE 0002)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

1003          1ST YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________
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              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

1004          1ST YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical Test

Center (ATTC), IAW with the PWS.  All work will

be performed in government furnish facilities at

Fort Rucker, Alabama and other locations as

required.

                              (End of narrative B001)

1004AA        1ST YEAR OPTION (BASE 0004AA)                                          LO                    $              _____________________________                                                                 __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

1004AB        1ST YEAR OPTION (BASE 0004AB)                                          LO                    $              _____________________________                                                                 __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.
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ESTIMATED TRAVEL________________

$550,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

1005          1ST YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

1006          1ST YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

1007          1ST YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________
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                              (End of narrative B001)

1008          1ST YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

1009          1ST YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

1011          1ST YEAR OPTION (BASE 0011)              ___________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty of

the helicopters will be transferred to the Air

Force at that time; 24 flyable aircraft and 16

non flyable aircraft to be used for harvesting

parts.  Use of an option for support of those

aircraft is necessary because of continuing

uncertainty regarding the date the aircraft

will be transferred.

                              (End of narrative B001)
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 DELETED

                              (End of narrative B002)

1011AA        1ST YEAR OPTION (BASE 0011) AIR FORCE                                                        $              _____________________________________                                                         __________________

              NOUN: UH-1H  SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

1011AB        1ST YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

1011AC        1ST YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

1011AD        1ST YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

1011AF        1ST YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

1012          1ST YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

1013          1ST YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A) expenses separately.

However, it is not required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)
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2001AA        2ND YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: MATERIAL/SUBCONTRACTS

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 25,866                __________        __________

UH-60A/EH-60A                                          45,801                __________        __________

CH-47D                                                 15,329                __________        __________

TH-67                                                  71,066                __________        __________

AH-64D                                                 28,674                __________        __________

                              (End of narrative B001)

2001AB        2ND YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

2002          2ND YR OPTION (BASE 0002)                                   1          LO                    $              _________________________                                                                     __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified
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For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

2003          2ND YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

2004          2ND YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

2004AA        ATTC REQUIREMENTS (2ND YEAR OPT)                                       LO                    $              ________________________________                                                              __________________
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              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

2004AB        2ND YEAR OPTION (BASE 0004AB)                                          LO                    $              _____________________________                                                                 __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$570,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

2005          2ND YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

2006          2ND YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

2007          2ND YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________
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              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

2008          2ND YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

2009          2ND YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

2011          2ND YEAR OPTION (BASE 0011)              ___________________________

              NOUN: AIR FORCE
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              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired

in FY 04.  Forty of the helicopters will be

transferred to the Air

Force at that time; 24 flyable aircraft and

16 non flyable aircraft to

be used for harvesting parts.  Use of an

option for support of those

aircraft is necessary because of continuing

uncertainty regarding the

date the aircraft will be transferred.

                              (End of narrative B001)

2011AA        2ND YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H  SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

                              (End of narrative B001)

2011AB        2ND YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II PARTS

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

2011AC        2ND YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)
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2011AD        2ND YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

2011AF        2ND YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

2012          2ND YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

2013          2ND YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.
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                              (End of narrative B001)

3001AA        3RD YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: FLYING HOUR PROGRAM

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                __________        __________

UH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 16,031                __________        _________

TH-67                                                  71,066                __________        __________

AH-64D                                                 27,454                __________        __________

                              (End of narrative B001)

3001AB        3RD YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)
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3002          3RD YEAR OPTION (BASE 0002)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

3003          3RD YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

3004          3RD YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.
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                              (End of narrative B001)

3004AA        3RD YEAR OPTION (BASE 0004)                                            LO                    $              ___________________________                                                                   __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

3004AB        3RD YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$580,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

3005          3RD YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 AIRCRAFT REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

3006          3RD YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%
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                              (End of narrative B001)

3007          3RD YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

3008          3RD YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

3009          3RD YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B002)
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3011          3RD YEAR OPTION (BASE 0011)              ___________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified

NOTE:  First year of transition from 24 UH-1H to

24 Huey II at a rate of 8 Huey IIs per year

starting on half way through the year of

modification.  See UAF PWS for flying hour

breakdown.

                              (End of narrative B001)

3011AA        3RD YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)

3011AB        3RD YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

3011AC        3RD YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)
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3011AD        3RD YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

3011AE        3RD YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PHASE IN

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

3011AF        3RD YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

3012          3RD YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

3013          3RD YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A) expenses separately.

However, it is not required.
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                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

4001AA        4TH YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: FYING HOUR PROGRAM

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                __________        __________

UH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 16,031                __________        __________

TH-67                                                  71,066                __________        __________

AH-64D                                                 20,283                __________        __________

AH-64DR                                                 7,171                __________        _________________

                              (End of narrative B002)
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4001AB        4TH YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

4002          4TH YEAR OPTION (BASE 0002)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

4003          4TH YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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4004          4TH YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

4004AA        4TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

4004AB        4TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$590,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

4005          4TH YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

4006          4TH YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

4007          4TH YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

4008          4TH YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)
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4009          4TH YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

4011          4TH  YEAR OPTION (BASE 0011)              ____________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty of

the helicopters will be transferred to the Air

Force at that time; 24 flyable aircraft and 16

non flyable aircraft to be used for harvesting

parts.  Use of an option for support of those

aircraft is necessary because of continuing

uncertainty regarding the date the aircraft

will be transferred.

                              (End of narrative B001)

NOTE:  second year of tranisition from 24 UH-1H

to

24 UH-1H-II (Huey) at a rate of 8 UH-1H-IIs per

year.  See USAF PWS for flying hour breakdown.

                              (End of narrative B002)

Note:

Second year

of

transition

from 24 UH-

1H to 24 UH-

1H-II (Huey)

at a rate of

8 UH-1H-IIs

per year.

See USAF PWS

for flying
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hour

breakdown.

                              (End of narrative B002)

4011AA        4TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)

4011AB        4TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

4011AC        4TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

4011AD        4TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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4011AE        4TH YEAR OPTION (BASE 0011) AIR FORCE                                                        $              _____________________________________                                                         __________________

              NOUN: PHASE IN

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

4011AF        4TH YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

4012          4TH YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

4013          4TH YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A) expenses seperately.

However, it is not required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the
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offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

5001AA        5TH YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: MATERIAL/SUBCONTRACTS

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                             Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                __________        __________

UH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 15,699                __________        __________

CH-47F                                                    332                __________        _________  _

TH-67                                                  71,066                __________        _________

AH-64DR                                                27,454

                              (End of narrative B001)
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5001AB        5TH YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

5002          5TH YR OPTION (BASE 0002)                                   1          LO                    $              _________________________                                                                     __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

5003          5TH YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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5004          5TH YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

5004AA        5TH YEAR OPTION (BASE 0004)                                            LO                    $              ___________________________                                                                   __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

5004AB        5TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$600,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

5005          5TH YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PART
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              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

5006          5TH YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

5007          5TH YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

5008          5TH YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)
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5009          5TH YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

5011          5TH  YEAR OPTION (BASE 0011)              ____________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty of

the helicopters will be transferred to the

Air Force at that time; 24 flyable aircraft

and 16 non flyable aircraft to be used for

harvesting parts.  Use of an option for

support of those aircraft maybe necessary

because of continuing uncertainty regarding

the date the aircraft will be transferred.

                              (End of narrative B001)

5011AA        5TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)
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5011AB        5TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

5011AC        5TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

5011AD        5TH YEAR OPTION (BASE 0011) AIR FORCE                                                        $              _____________________________________                                                         __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

5011AE        5TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PHASE IN

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

5011AF        5TH YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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5012          5TH YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

5013          5TH YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general

and administrative (G&A) expenses

separately.  However, it is not

required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

6001AA        6TH YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: FYING HOUR PROGRAM

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.
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  ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                              Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                    _________        _______

UH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 15,699                __________        __________

CH-47F                                                    332                __________        __________

TH-67                                                  71,066                __________        __________

AH-64DR                                                27,454

                              (End of narrative B001)

6001AB        6TH YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs not associated with direct maintenance

manhours, fully burdened for the flying hour program.

                              (End of narrative B001)

6002          6TH YEAR OPTION (BASE 0002)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.
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                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

6003          6TH YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

6004          6TH YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

6004AA        6TH YEAR OPTION (BASE 0004)                                            LO                    $              ___________________________                                                                   __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

6004AB        6TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$615,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

6005          6TH YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

6006          6TH YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

6007          6TH YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified
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Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

6008          6TH YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all cutomers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

6009          6TH YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

6011          6TH  YEAR OPTION (BASE 0011)              ____________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty of

the helicopters will be transferred to the Air
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Force at that time; 24 flyable aircraft and 16

non flyable aircraft to be used for harvesting

parts.  Use of an option for support of those

aircraft is necessary because of continuing

uncertainty regarding the date the aircraft

will be transferred.

                              (End of narrative B001)

6011AA        6TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)

6011AB        6TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

6011AC        6TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

6011AD        6TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR
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6011AF        6TH YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

6012          6TH YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

6013          6TH YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate

general and administrative (G&A)

expenses separately.  However, it

is not required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

7001AA        7TH YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________
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              NOUN: FLYING HOUR PROGRAM

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                __________        __________

AH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 15,699                __________        __________

CH-47F                                                    332                __________        __________

TH-67                                                  71,066                __________        _________

AH-64DR                                                27,454

                              (End of narrative B001)

7001AB        7TH YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

7002          7TH YR OPTION (BASE 0002)                                   1          LO                    $              _________________________                                                                     __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material
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that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

7003          7TH YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

7004          7TH YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

7004AA        7TH YEAR OPTION (BASE 0004)                                            LO                    $              ___________________________                                                                   __________________

              NOUN: SERVICES
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              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

7004AB        7TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$625,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

7005          7TH YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

7006          7TH YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

7007          7TH YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE
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              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

7008          7TH YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

7009          7TH YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC  AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

7011AA        7TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE
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                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)

7011AB        7TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

7011AC        7TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

7011AD        7TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

7011AF        7TH YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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7012          7TH YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

7013          7TH YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A)

expenses separately.  However, it is not

required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

8001AA        8TH YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: FLYING HOUR PROGRAM

The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.
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ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                __________        __________

UH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 15,699                __________        __________

CH-47F                                                    332                __________        __________

TH-67                                                  71,066                __________        __________

AH-64DR                                                27,454                __________        __________

                              (End of narrative B001)

8001AB        8TH YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

8002          8TH YR OPTION (BASE 0002)                                   1          LO                    $              _________________________                                                                     __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material

that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)
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8003          8TH YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

8004          8TH YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

8004AA        8TH YEAR OPTION (BASE 0004)                                            LO                    $              ___________________________                                                                   __________________

              NOUN: SERVICES

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

8004AB        8TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)
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The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$640,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

8005          8TH YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

8006          8TH YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

8007          8TH YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE

              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________
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(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

8008          8TH YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all customers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

8009          8TH YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

8011          8TH  YEAR OPTION (BASE 0011)              ____________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified

Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty of

the helicopters will be transferred to the

Air Force at that time; 24 flyable aircraft

and 16 non flyable aircraft to be used for

harvesting parts.  Use of an option for

support of those aircraft is necessary

because of continuing uncertainty regarding
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the date the aircraft will be transferred.

                              (End of narrative B001)

8011AA        8TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)

8011AB        8TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

8011AC        8TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

8011AD        8TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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8011AF        8TH YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

8012          8TH YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

8013          8TH YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A) expenses

separately.  However, it is not required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.

                              (End of narrative B001)

9001AA        9TH YEAR OPTION - BASE 0001AA                                          LO                    $              _____________________________                                                                 __________________

              NOUN: FLYING HOUR PROGRAM
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The contractor shall provide maintenance,

logistics and related services to the aircraft

assigned to the US Army Aviation and Missile

Command (AMCOM), US Army Aeromedical Research

Laboratory and other tenant and satellite

units IAW with the PWS.  All work will be

performed in government furnish facilities at Fort

Rucker, Alabama and other locations as required.

The support required for ATTC is shown as a separate

CLIN.

ALL COSTS FOR FULLY BURDENED DIRECT MAINTENANCE LABOR

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

OH-58A/C                                               32,627                __________        __________

OH-58D                                                 20,893                __________        __________

UH-60A/EH-60A                                          47,369                __________        __________

UH-60M                                                    453                __________        __________

CH-47D                                                 15,699                __________        __________

CH-47F                                                    332                __________        __________

TH-67                                                  71,066                __________        __________

AH-64DR                                                27,454                _________         __________

                              (End of narrative B001)

9001AB        9TH YEAR OPTION  (BASE 0001AB)                                         LO                    $              ______________________________                                                                __________________

              NOUN: MATERIAL/SUBCONTRACTS

All other costs.

                              (End of narrative B001)

9002          9TH YR OPTION (BASE 0002)                                   1          LO                    $              _________________________                                                                     __________________

              NOUN: LOCAL PURCHASES

              SECURITY CLASS: Unclassified

For the purpose of this acquisition, local

purchases are those procurements of material
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that would normally be Government Furnished

required as a result of non-availability of

material through the DOD Supply System.

                              (End of narrative B001)

Estimated local purchases per year is $13,000,000.

Estimated local purchases will not be evaluated.

                              (End of narrative B002)

9003          9TH YEAR OPTION (BASE 0003)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: OVER AND ABOVE SERVICES

              SECURITY CLASS: Unclassified

Includes but not limited to: (1) National

Maintenance Program Requirements, (2) Depot

Level Maintenance approved after date of

contract award.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

9004          9TH YEAR OPTION (BASE 0004)              ___________________________

              NOUN: ATTC REQUIREMENTS

              SECURITY CLASS: Unclassified

The contractor shall provide maintenance,

logistics, engineering and support to the

aircraft assigned to the Aviation Technical

Test Center (ATTC), IAW with the PWS.  All

work will be performed in government furnish

facilities at Fort Rucker, Alabama and other

locations as required.

                              (End of narrative B001)

9004AA        9TH YEAR OPTION (BASE 0004)                                            LO                    $              ___________________________                                                                   __________________

              NOUN: SERVICES

 62 75

DAAH23-03-R-0211 0003



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

9004AB        9TH YEAR OPTION                                                        LO                    $              _______________                                                                               __________________

              NOUN: TRAVEL (NO FEE)

The proposed travel costs are in support of

the ATTC requirement only.

ESTIMATED TRAVEL________________

$650,000.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

9005          9TH YEAR OPTION (BASE 0005)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: TH-67 REPAIR PARTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

9006          9TH YEAR OPTION (BASE 0006)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: BASE FEE

              SECURITY CLASS: Unclassified

Not-to-exceed 3%

                              (End of narrative B001)

9007          9TH YEAR OPTION (BASE 0007)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: INCENTIVE FEE
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              SECURITY CLASS: Unclassified

Incentive Fee applies to all customers

except the ATTC.

(1)  Performance                                                                            $4,500,000                                                                                            __________

(2)  Cost                                                                                   $4,500,000                                                                                            __________

                              (End of narrative B001)

9008          9TH YEAR OPTION (BASE 0008)                                 1          LO                    $              ___________________________                                                                   __________________

              NOUN: AWARD FEE

              SECURITY CLASS: Unclassified

(Applies to all cutomers except for the ATTC)

Quality Assurance Evaluator Surveillance Plan                                                   $350,000

(QAESP)/Productivity Audit                                                                      Annually

                              (End of narrative B001)

9009          9TH YEAR OPTION (0009)                                      1          LO                    $              ______________________                                                                        __________________

              NOUN: ATTC AWARD FEE

              SECURITY CLASS: Unclassified

Evaluation Areas                                                                              $350,000

                                                                                               Annually

(1) Quality Assurance Evaluator

Surveillance Plan/Productivity Audit

(2) Phase Maintenance

(3) Cost Management

                              (End of narrative B001)

9011          9TH YEAR OPTION (BASE 0011)              ___________________________

              NOUN: AIR FORCE

              SECURITY CLASS: Unclassified
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Currently, the Army projects that the UH-1

Aircraft will be retired in FY 04.  Forty of

the helicopters will be transferred to the

Air Force at that time; 24 flyable aircraft

and 16 non flyable aircraft to be used for

harvesting parts.  Use of an option for

support of those aircraft is necessary

because of continuing uncertainty regarding

the date the aircraft will be transferred.

                              (End of narrative B001)

9011AA        9TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: UH-1H/UH-1H-II SERVICE

                                                                                                 Total

Aircraft                                              Estimated              Estimated         Estimated

                                                     Flying Hours           Cost Per FH          Cost

                                                        (FH)

                                                    See Air Force PWS

UH-1H                                                 ___________             __________        __________

UH-1H-II                                              ___________             __________         ___________

                              (End of narrative B001)

9011AB        9TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________

              NOUN: PARTS AND EQUIPMENT

         NOT-TO-EXCEED          $2,000,000

This CLIN will not be evaluated.

                              (End of narrative B001)

9011AC        9TH YEAR OPTION (BASE 0011) AIR FORCES                                 LO                    $              ______________________________________                                                        __________________

              NOUN: MAINT. & REPAIR (107 REQUEST)

9011AD        9TH YEAR OPTION (BASE 0011) AIR FORCE                                  LO                    $              _____________________________________                                                         __________________
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              NOUN: O&A-PERIL & CRASH DAM. REPAIR

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

9011AF        9TH YEAR OPTION (BASE 0011AF) AIR FORCE                                LO                    $         ** NSP **              _______________________________________                                                       __________________

              NOUN: CDRLS

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

9012          9TH YEAR OPTION (BASE 0012)                                 1          LO                    $         ** NSP **              ___________________________                                                                   __________________

              NOUN: CDRLS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

9013          9TH YEAR OPTION  (BASE 0013)                                1          LO                    $              ____________________________                                                                  __________________

              NOUN: FLEET SUPPORT MAINTENANCE SER

              SECURITY CLASS: Unclassified

Offeror may propose corporate general and

administrative (G&A) expenses separately.

However, it is not required.

                              (End of narrative A001)

This CLIN is intended to provide offerors

the option of proposing a fixed dollar

limitation on the total amount of

reimbursable home office expense.  If an

offeror chose to propose a limitation on

reimbursable of home office expense, the

offeror would be reimbursed for the lesser

of the actual amount of home office expense

allocated to the contract in accordance

with its accounting system or the fixed

dollar limitation.
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                              (End of narrative B001)
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          ADDED & REVISED - CDRLS A006 & A069 CALIBRATION SYSTEM         23-APR-2003      002

                   DESCRIPTION

Attachment 001     REVISED - PERFORMANCE WORK STATEMENTS - RUCKER                 30-APR-2003      039

Attachment 003     ADDED - ATTACHMENT 3A - PROJECTED ASSIGNED AIRCRAFT            23-APR-2003      001

Attachment 004     REVISED - US ARMY AVIATION CENTER (USAAVNC) FLYING HOUR        30-APR-2003      002

                   PROGRAM

Attachment 006     ADDED AND REVISED - ATTACHMENT 6 & 6A -  FT RUCKER             23-APR-2003      002

                   HISTORICAL MAINTENANCE MAN HOUR REQUIREMENTS SATELLITE

                   UNITS AND OTHER SPECIFIC TASKS

Attachment 007     REVISED - DOCUMUMENT SUMMARY LIST                              30-APR-2003      002

Attachment 008     REVISED - INCENTIVE FEE DETERMINATION CRITERIA                 30-APR-2003      005

Attachment 012     REVISED - CONTRACT SECURITY CLASSIFICATION SPECIFICATION       30-APR-2003      001

                   GUIDE (DD FORM 254)

Attachment 018     REVISED - PAST PERFORMANCE QUESTIONNAIRE                       30-APR-2003      003

Attachment 021     ADDED - FORMAT FOR COST SUMMARY SHEETS                         23-APR-2003      004
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

        Status  Regulatory Cite                                  Title                                       Date        Status  Regulatory Cite                                  Title                                       Date        _______ _______________  ______________________________________________________________________  ____________        _______ _______________  ______________________________________________________________________  ____________

    L-1 CHANGED 52.215-20        REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST      OCT/1997

                                 OR PRICING DATA (OCT 97) - ALTERNATE IV

(a) Submission of cost or pricing data is not required.

     (b) Provide the information described below: See Section L-23.

(End of provision)

    L-2 DELETED 52.215-20        REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST      OCT/1997

                                 OR PRICING DATA

         L-23   PROPOSAL SUBMISSION REQUIREMENTS

       a.  Purpose.  General instructions prescribe the format of the proposal and describe the approach for the

development and presentation of proposal data.  The instructions are designed to ensure the submission of

necessary information to provide for the understanding and comprehensive evaluation of the proposal.  Offerors

are cautioned to follow the detailed instructions fully and carefully, as the Government reserves the right to

make an award based on initial offers received, without discussion of such offers.

      b.  Pages in the binder should be able to be easily removed and replaced.  Use 3-ring or similar binders with

pre-punched holes) to facilitate page changes.  Any pages that are changed (as a result of negotiations or proposal

revision) should be of a different color and have changed information clearly marked by a vertical line in the right

margin of the page.  The revised pages shall be dated.  Each binder shall be clearly labeled with its Title and a copy

number (e.g. copy 1 of 16).                  _    __

       c.  Printing should be one and one-half spaced with a font size no smaller than 15 characters per inch, with at

least a one-inch margin on both sides of the printed page.  2 sided printing is preferred.  Printing on graphs,

organization charts and tables may be smaller than 15 characters per inch but must be easy to read and characters legible

without the need for magnification.

       d.  Digital copies must be provided on 1.44K disks or Compact Disk (CD) in IBM Compatible format.  All word processing,

presentation, and spreadsheets files must be compatible with Microsoft Office 2000; image files may be in .jpeg, .bmp, or .pdf

formats.  Each disk shall be labeled with its title and a copy number (e.g., copy 1 of 3).

       e.  The following volumes of material shall be submitted:

Volume Title             Number of Printed Copies      Digital copies  Maximum Number of Pages*_____________            ________________________      ______________  ________________________

SF33 - Proposal (Cover       1 Original + 4 copies           2                       N/A

Page Through Section K

Reps & Certs)

Mission Capability           1 Original + 16 copies          3                       *300

Cost Proposal                1 Original + 4 copies           4                       N/A

Past Performance             1 Original + 4 copies           1                       25

*Manpower charts and the small business subcontracting plan are excluded from the page count.

       f.  The following specific instructions are applicable to the listed sections of the solicitation.

           (1)  Section A.  Complete the Signature of Offeror/Contractor part of the Standard Form 33 in Block 17.  An

authorized official of the firm must sign the Standard Form 33.

           (2)  Section B.  Complete pricing and estimated cost information.

           (3)  Section G.  Complete all applicable fill-ins.
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           (4)  Section I.  Complete all applicable fill-ins.

           (5)  Section K.  Complete the appropriate representations, certifications,etc. in the section.

           (6)  Section L.  Provide all information/documentation specifically requested in this section.  Read this

section completely and carefully.

           (7)  Mission Capability Volume                _________________________

           a.  The Mission Capability Volume shall consist of seven (7) tabbed sections - Tab A for Executive Summary, Tab B

for Table of Contents, Tab C for Workforce, Tab D for Technical Capability, Tab E for Performance Management, Tab F for Phase-In, Tab G

for Small Business Subcontracting Performance.  The required contents of each section are described below.  Pages shall be numbered to

reflect the section and page number within that section.  For example, the third page of the Workforce section would be numbered as page

C-3.

        b.  Section A - Executive Summary:  The Executive Summary shall provide an overview and synopsis of the proposal.  It

will be used an aid in understanding the organization, content and interrelationship of the proposal.  Information is to be presented at

a summary level and should only represent data found elsewhere in the proposal.  Cross References to the proposal areas containing the

information summarized in the Executive Summary is encouraged.  The Executive Summary is limited to five (5) pages which do not count

toward the page limit on the Mission Capability Volume.

        c.  Section B - Table of Contents

        d.  Section C - Workforce:  The Workforce section shall consist of:

                    i.   Manpower tables for each functional area covering the base year and all option years.  These tables shall show

staffing by job title and labor category for each shift.  If labor categories or job titles different from those in the PWS are used,

the tables will provide a brief description of the duties of the position and indicate the equivalent or most similar position on the

SF98.  The tables will show the number of full man-year equivalent positions (based on a 40 hour work week and 2,088 hours per year);

however, use of part-time or temporary employees and estimated overtime will be clearly indicated.  Tables will include any weekend and

holiday staffing needed to meet PWS requirements.

                  ii.   A summary manpower table showing total proposed staffing including indirect labor and management.

                  iii.  A narrative description describing the offeror's approach to providing the manpower resources needed to

successfully perform the PWS requirements.  At a minimum the narrative must address:

                         (1)  A description of the method and underlying rationale used to determine the staffing shown in the manpower

tables (both number of employees and skill mix).  Substantiation for proposed manpower and skill mix must adequately support the

manpower tables.

                        (2)  Plans to ensure personnel have appropriate licenses or certifications

                        (3)  Projected attrition

                        (4)  Process for sustaining a trained, qualified workforce

                        (5)  Approach to meeting cyclic and unusual situations such alerts, sheltering aircraft from severe weather and

off-installation recovery of disabled aircraft.

                e.  Section D  Technical Capability.  The offeror shall demonstrate its capability of meeting all performance                               _____________________

requirements of the Performance Work Statement.  At a minimum this volume must include:

                    i.  A detailed description of the offerors approach and methodology for accomplishing work

requirements.  This description must include the contractor's approach to interfacing with the U.S. Army Supply system and

overall approach to providing Information Technology support.

                   ii.  A summary of resources the offeror intends to utilize in meeting work requirements.

                   iii  A description of the offeror's experience and expertise in providing high quality maintenance

and flight line support in a dynamic environment.

                   iv.  A brief description of assumptions upon which the proposed is based that present potential

risk to contract performance and an explanation of how the offeror will minimize the impact if those assumptions are not
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met.

                f.  Section E  Performance Management.  The offeror shall address the following areas:                               _______________________

                    i.  Quality control and audit procedure approaches and process.  The approaches and processes shall

demonstrate a realistic application and monitoring of corrective action to ensure successful and timely problem

resolution.  The approaches and processes shall include how the offerors' proposed control and audit procedure will be

documented and implemented within a Quality Assurance Plan.

                    ii. System(s) for recording, computing, and accessing performance measurement data that the offeror

and the Government can use for analysis and decision making.

                   iii.  A description of the offeror's organization and management structure must include identification                   _____

of key personnel with a description of their responsibilities and qualification requirements.  At a minimum, key personnel

will include the Project Manager, Quality Control Manager, Information Technology Manager, Supply Operations Manager and

Maintenance Operations Manager or equivalent positions.   Resumes shall be submitted for all key personnel. Resumes shall be                                                          __________________________________________________

limited to a maximum of two (2) pages.  In order

for resumes of persons not currently in the employment of the offeror to be considered, a Letter of Commitment signed by

the individual must be included with the resume. If you cannot obtain a letter of commitment, provide documentation such                                                 _______________________________________________________________________

as a telephone discussions, etc. that indicate intent on the employee's part to accept a position. Proposed personnel__________________________________________________________________________________________________

(both prime and subcontractor) must meet requirements identified in the PWS. Resumes and letters of commitment will be                                                                             _________________________________________

excluded from the page count._____________________________

                    iv. Approach(s) such as "lean thinking, Product Value Management, High Performance Work

Organizations, etc., that implements continuous process improvement and innovation in terms of quality, cost, and

timeliness that is beneficial to the Government

                g.  Section F  Phase-In. The offeror shall address the following areas:                               _________

                    i.   A sound approach for recruiting (both locally and nationally), training, qualifying, screening

and certifying employees that provides a sufficient number of fully qualified employees, with necessary background checks

completed to begin and assume full responsibility not later than 60 days after contract award.                        ______________________________________________________________________

                    ii.  A sound acceptance and inventory approach for transfer of Government equipment and facilities

at contract start.  This includes system(s) for recording and maintaining Government furnished property for the basic

and all option periods.

                    iii. An adequate schedule for Phase-In events, e.g., interviewing, hiring, human resource actions,

training, start work dates, etc.

                     iv.  Adequate and timely acquisition of contractor provided Information Technology (IT) to support

hardware, software and communications.

                      v.  A time line (Gannt Chart format) displaying start and completion of each phase-in event, e.g.                                                                                           _______________________

interviewing, hiring, human resource actions, training, and start work dates.

               h.  Section G: Small Business (SB) Subcontracting Performance.  Information required to evaluate the Small Business

(SB) subcontracting participation shall be included in the Mission Capability Volume along with Standard Form (SF) 33.  The

offeror shall describe its commitment to and support of the Government's small business program.  This portion of the proposal

shall contain the following information: (Note: The Small Business Subcontracting Plan is excluded from the page limitation for

Volume II)

                   i.  Subcontracting Plan.  A Small Business Subcontracting Plan meeting the requirements of FAR

52.219-9 and DFARS 252.219-7003 (or DFARS 252.219-7004 if offeror has a comprehensive subcontracting plan).  The extent

and nature of participation by small business (SB), small disadvantaged business (SDB), historically black colleges and

universities, and minority institutions (HBCU/MI's), Veteran-Owned small business, and HubZone small business must be

addressed as an integral part of the plan.  This requirement is applicable to large business prime offerors only.Each

offeror shall forward a copy of the proposed subcontracting plan to their cognizant Administrative Contracting Officer

(ACO) as soon as possible after issuance of this solicitation but not later than the date set for receipt

of proposals.  The proposals shall specify the name, address, phone number, facsimile number, and e-mail address of the ACO

to which the plan was submitted.

                   ii.  Total Small Business Participation.  Identification of the total proposed dollar amounts that are
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planned for and committed to in the proposal for each small business category (i.e., *SB (Non-Disadvantaged or other

preference), SDB [including HBCU/MI's], Veteran-Owned, and HubZone small business).  Also include the identification of the

corresponding percentage of each dollar amount in relation to (a) total proposed contract (not subcontract) dollars

and (b) total proposed small business dollars.  The information shall be submitted in the following format:

BUSINESS                              PROPOSAL         % of TOTAL       % of Total

CATEGORY        FIRM NAME              AMOUNT           CONTRACT      SMALL BUSINESS

 *SB(N)

 *SB(N)

 *SB(N)

______________________________________________________________________________________

TOTAL SB PARTICIPATION

 SDB

 SDB

 SDB

_____________________________________________________________________________________

TOTAL SDB PARTICIPATION

 VOSB/SDVOSB

 VOSB/SDVOSB

 VOSB/SDVOSB

_____________________________________________________________________________________

TOTAL VOSB PARTICIPATION

_____________________________________________________________________________________

HUBZONE SB

HUBZONE SB

HUBZONE SB

_____________________________________________________________________________________

TOTAL HUBZONE SB PARTICIPATION

_____________________________________________________________________________________

TOTAL ALL SB CATEGORIES

                   iii.  Basis of Size Status.  For any firm identified in a small business category above for which the

stated small business size status is based on other than the NAICS codes assigned to this acquisition and the

applicable size standards, the prime offeror shall fully discuss its basis for determining

the assigned NAICS code. The discussion shall address:

                         (1) The specific NAICS code and size standard upon which the size status is based;

                         (2) The exact nature of the effort that the subcontractor is proposed to perform and how that

effort falls under the scope of the PWS for this solicitation; and

                         (3) Why the selected NAICS code is more appropriate than any of the codes assigned to this acquisition.

NOTE: Failure to provide adequate substantiation for a small business size status designation based on a different NAICS

code may result in a "No Go" determination for the criteria at M-8.a.

                     iv.  Contract Provision.  Offerors shall insert the applicable participation percentages as described above

in Special Provision H-20, Minimum Small Business Participation Requirements.  These percentage levels shall be the

minimum small business participation levels of any contract resulting from this solicitation.

                      v.  Alternate Instructions for Small Business Prime Offerors.  If the prime offeror is small business

concern (e.g., SB, SDB, VOSB), a Subcontracting Plan as described above is not required.  The information to be submitted is as

follows:

                          (1) Specific discussion of the nature and extent of participation by SB, SDB (including HBCU/MI's),

Veteran-Owned, and HubZone small business that is planned for and committed to in the proposal.  Such participation includes

efforts to be performed by a small business in a prime offeror, joint venture participant, and/or subcontractor capacity.

                          (2) Identification of the total dollar participation amounts included in the proposal for each small

business category utilizing the format required by subparagraph C.2.e.(2). above.  Also complete Provision H-20 as
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required by subparagraph C.2.e.(3).

           (8)  Past Performance Volume                _______________________

                a. This volume shall contain past performance information regarding similar Government contracts.

This volume shall not exceed 25 pages plus 5 pages for each major subcontractor, excluding PPEG Questionnaire Forms.                                     _

                b.  The prime offeror (including all participants in a joint venture or teaming arrangement) and each

major subcontractor (as defined in RFP) shall submit a description of a maximum of 3 Government and/or commercial

contracts including prime contracts and major subcontracts currently being performed or performed during the past

3 years (from issue date of this RFP), which are the same or similar to the effort (as compared to North American

Industry Classification System 488190) required by the solicitation, or which offerors consider relevant in

demonstrating their ability to perform the proposed effort.

                c.  Offerors are encouraged to submit government contract efforts in lieu of commercial; however, if both

are submitted,offerors should prioritize government contracts over commercial if at all possible. Offerors are discouraged

from providing points of contact with another contractor's facility, i.e., in the case of an offeror (or one or his team

members) being in a subcontract with another contractor who has submitted a proposal on the same requirement. Offerors

shall provide and submit the prime contract number and all governmental agency points of contact (POC)in lieu of

subcontract numbers or prime contract POCs in situations described above.

                d.  Contract descriptions shall include the following information in the following format:

                    i.    Commercial and Government Entity (CAGE) and Dunn and Bradstreet Universal Numbering System                          __________________________________________________________________________________________

                          (DUNS) Number                          ______________

                    ii.   Government contracting activity, address, and telephone number

                    iii.  Government Procuring Contracting Officer's name and telephone number (datafax number)

                    iv.   Government contracting activity technical representative/Contracting Officer's representative

                          name and telephone number (datafax number)

                    v.    Government contract administration activity, and the name and telephone number of the

                          Administrative Contracting Officer (ACO) (datafax number)

                    vi.   Contract number (Government prime contract number in case of subcontract participation)

                    vii.  Contract Type

                    viii. Awarded price/cost

                    ix.   Final, or projected final, price/cost

                     x.   Original delivery schedule

                     xi.  Final, or projected final, delivery schedule

                     xii. A narrative explanation of each contract cited concerning the statement of work, similarities

of that work with the work required by this solicitation, objectives achieved and cost growths or scheduled delays

encountered, for the Government contracts which did not/do not meet original requirements with regard to either cost,

schedule, or technical performance, a brief explanation of the reason(s) for each factor(s), and any corrective actions

taken to avoid recurrence.

                e.  The offeror shall also provide the information cited in sections (8)d.i-xii above, for all contracts                                                                            _________________________

terminated in whole or in part, for any reason during the past 3 years, including those currently in the process of

termination and those which are similar to the proposed effort. If no contracts have been terminated, please so state.

                f.  The information cited in paragraphs (1) - (12) above shall also be provided for any major

subcontractor who will perform a significant portion (10% or more) of the effort. Offerors must also describe with

specificity the work each subcontractor is proposed to perform, including the percentage of the total effort allocated to

each in the cost/pricing volume.

                g.  Each Offeror is required to furnish the letter and the PPEG Questionnaire Form from the Contacting
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Officer to personnel as identified above at 8.d.iii, 8.d.iv. and 8.d.v not later than 15 days prior to submission of written                                              _________________________

proposals. The Offeror shall provide written notification with the proposal submission that mailing of questionnaires have

been accomplished.  The notification shall include the name of each identified POC (respondent), with telephone and datafax

numbers and the date of mailing.

NOTE: Independently obtained data and data provided by offerors in their proposal may be used to evaluate past performance. The

Government shall not cross reference to other volumes of the proposal to obtain required information. The Government does not

assume the duty to search for data to cure problems found in proposals. The burden of proof for an acceptable proposal remains

with the offeror.  Proposals that do not contain the information requested by this paragraph risk rejection by the Government.

           (9)  Cost Volume. This volume shall consist of all information, required to support proposed costs and prices.                ____________

Certified cost and pricing data are not currently required; however, the Government reserves the right to request such

data prior to award. The information submitted in this volume shall comply with FAR 15.408, Table 15-2, and the

requirements set forth below. There are no page limitations for this volume.

                a. The offeror shall ensure that the information submitted in this volume is consistent with and fully

supports the amounts set forth in the SF 33 and continuation sheets.

                b. The proposal shall set forth a summary of the total estimated costs by cost element and shall provide a

breakout of the proposed estimated costs of each CLIN separately, including all direct and indirect charges and fees.  In order to                                                                                                                       ____________

maintain a minimum level of commonality between proposals, each Offeror is required to complete (in their entirety) the four (4)_________________________________________________________________________________________________________________________________

cost summary spreadsheets provided at Attachment 021.  The cost summary spreadsheets shall be provided for the base effort and_______________________________________________________________________________________________________________________________

each option year.  All documentation furnished to support the cost summaries are to be provided in a format chosen by the Offeror__________________________________________________________________________________________________________________________________

that is easily traceable to the________________________________

cost summary sheets.________________________

                c. Estimated phase-in costs shall be included separately in the offeror's cost proposal.

                d. The specific direct labor rates utilized to price the proposal must be identified in the cost and

pricing proposal only. The proposal shall set forth a complete breakdown of the direct and indirect rates by category and

the rationale therefore. Provisions for overtime and shift differential charges shall be clearly addressed on a per-hour

basis.  Bid codes (applicable codes used to identify a labor category in the offeror's accounting system), employee names

and/or other documentation (such assigned letters of commitment for key personnel not currently employed by the offeror) to

support the rates proposed shall be provided.  Letters of commitment shall clearly identify the prospective employee's

agreed-to salary/hourly rate and other pertinent conditions of employment.  The same detailed support data shall be

furnished for all major subcontractors, as defined in Section M-7.                                        __________________________

                e. For evaluation purposes only and in determining most probable cost for options in the out-years, wage

determination rates shall be escalated 3.5 percent per year.  However, if the contractor substantiates higher wage rates

and justifies different escalation factors, those wages/escalation factors will be utilized.  Direct labor rates shall

identify the baseline (takeoff point) plus projected escalation for each basic and option period.  If the offeror's fiscal

year differs from the 12-month period of performance for the basic and option efforts, the methodology for computing

composite labor rates shall be shown.  For example: 3 months of FY02 + 9 months of FY03 divided by 12 = the average labor

rates for the contractual period of performance.  The prime and each subcontractor shall clearly state their fiscal year.

Offerors are advised that projected escalation must be applied to both exempt and non-exempt labor categories.

                f. Direct labor hours and rates shall be delineated by labor category by contract year for the prime

offeror and each subcontractor.  The labor hour delineation must be directly traceable to the same information proposed in

the Mission Capability Volume.

                g. Indirect expense rates shall be proposed in the same manner as direct labor rates, i.e., by contract

year with the methodology used to derive any composite rates proposed.

                h. Forward Pricing Rate Agreements (FPRA) shall be clearly documented with agreement and responsible

government official identified.

                i. Offerors are reminded to identify any uncompensated or partially compensated overtime included in the

proposal.

                j. Pursuant to the Service Contract Act of 1965, the determination by the Secretary of Labor as to the

applicable minimum monetary wage and fringe benefits will be made part of any resulting contract.  For evaluation purposes

only, the government has incorporated a crosswalk between the RFP anticipated labor categories and wage determination

categories at Attachment 005 of this RFP.  If a proposed rate does not meet the applicable minimum rate or other Wage

Determination requirement for any category identified as non-exempt by Attachment 005, the offeror shall fully address its
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rationale for exemption in terms of Title 29, parts 4 and 541, of the Code of Federal Regulations (CFR).

                k. In order to expedite the evaluation, offerors (prime and sub) are requested to provide a copy of their

cost and pricing proposal, in the same format required by this solicitation, to their cognizant DCAA office upon

submission of the proposal to the Contracting Officer.

                l. Offerors are reminded of the requirements of Section 39 of the Office of Federal Procurement Policy

(OFPP) Act (41 U.S.C. 435), as amended, which limits allowable costs for senior executive personnel compensation to

$374,228 per year.

                m. For proposal preparation purposes, the expected or approximate date for initiation of contract

performance is 01 October 2003.

                                               *** END OF NARRATIVE L 001 ***
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C.2. AIRCRAFT MAINTENANCE 
C.2.1 Scope of Work 

The Contractor shall furnish all personnel, management, material, parts, supplies, transportation, and 
equipment, except as provided herein as Government furnished, to perform all Aviation Unit Maintenance (AVUM), 
Aviation Intermediate Maintenance (AVIM), and approved depot maintenance of all assigned aircraft at Fort Rucker, 
Alabama and all aviation associated equipment.   

C.2.2. Ordering of Time Between Overhaul (TBO) Items 
The Contractor shall continuously review historical aircraft records and ensure that all TBO items are 

placed on order at least 75 flying hours prior to their scheduled replacement time.  The contactor shall prepare TBO item 
status report IAW DI-MISC-80508. 

C.2.3 Modification Work Orders (MWO) 
When required by the Government, the Contractor shall schedule, report, requisition or manufacture, and 

install any and all MWO IAW AMCOM published standards (an estimate of the required direct man-hours for MWO is 
13,500 man hours annually).  The Contractor shall also be responsible for compliance with any and all MWOs applicable 
to Government Furnished Equipment (GFE).  The Contractor shall provide sufficient personnel to apply MWOs in the 
time frame specified by the Government.  Deviations to the materials and processes required by all MWOs shall be 
coordinated with the AMCOM Environmental Team.  The Contractor shall prepare the reports IAW DI-MISC-80508. 

C.2.3.1 MWO Kits 
All MWO kits stored by the Contractor will be inventoried and a master list of all parts missing (by kit) 

will be maintained.  Documentation is required to show that the missing parts are on order with a valid document number 
or documentation that the Government is going to provide the replacement part.  The Contractor shall enter MWO 
completion data in the AMCOM World Wide Aircraft Listing (WWAL) data base and update the AMCOM MWO kit 
web site as required.  The contractor shall prepare the reports IAW DI-MISC-80508. 

C.2.4 Flight Worthiness Condition  
The Contractor shall access the flight worthiness condition of assigned or attached aircraft as required by 

applicable regulations and publications.  Such determination shall be based on inspection, maintenance operational 
checks, and test flights as required by applicable Army publications and directives. 

C.2.5 Transient Aircraft 
The Contractor shall provide AVUM, AVIM, and approved depot maintenance for transient aircraft only as 

required and authorized by the Contracting Officer (KO) or the Contracting Officer Representative (COR).  Historically, 
this effort requires approximately 250 man-hours per year. 

C.2.6 Non Mission Capable Maintenance (NMCM) 
The Contractor shall not allow any aircraft to become non mission capable maintenance (NMCM) for more 

than 60 days without full and complete justification, which shall be submitted to the KO or COR.  

C.2.7 Non Mission Capable Supply (NMCS) 
The Contractor is responsible to meet the school requirement for aircraft availability.  If NMCS conditions 

exist, the Contractor will employ all methods possible to compensate for the lack of parts.  The Government will evaluate 
contractor actions and if the Contractor has accomplished all possible actions and the aircraft availability requirements 
cannot be met due to NMCS, then measurement of contractor’s performance will be adjusted IAW Attachment 8. 

C.2.7.1 Compliance 
Environmental compliance issues shall be coordinated between the Environmental Compliance 

Coordinator, Fort Rucker Environmental Office, and AMCOM Environmental Team.  Notices of violation shall be 
coordinated with the AMCOM Environmental Team within 24 hours of the notification.” 
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C.2.8 Other Maintenance Services 
The Contractor shall perform the following maintenance services at all locations when directed or 

authorized by the KO or COR: 

C.2.8.1 Compliance and Inspections 
The Contractor shall comply with Higher Headquarters directives, Aircraft Engineering Bulletins, Safety of 

Flight messages (SOF), Aviation Safety Action Messages (ASAM), Technical Bulletins (TB), Maintenance Information 
Messages (MIM), special one-time inspections, and any additional inspections directed by the KO or COR.  Historically, 
this requires approximately 18,000 - 20,000 manhours per year. 

C.2.8.2  Verification of Technical Feasibility of Draft SOF or ASAM 
At the direction of the Government, verify the technical feasibility of draft SOF or ASAM messages.  

Verification includes: performing maintenance actions (disassemble, inspect, etc.) described in draft SOF and ASAM to 
confirm the draft effectiveness and the accuracy of estimated man-hours; reviewing the written message for technical 
accuracy; and performing aircraft and component serial number checks.  Historically, the effort ranges from 2,000 to 
2,500 manhours a year. 

C.2.8.3 Controlled Exchange of Repair Parts Between Aircraft 
This is controlled exchange of repair parts and components as defined in the current Maintenance 

Management Update, Army Regulation (AR) 750-1.  The Contractor will not utilize controlled exchange on any 
components/parts from any aircraft that has been Non-Mission Capable for more than 30 calendar days unless written 
approval is obtained from the KO or COR.  Historically, this effort ranges from 12,000 to 20,000 man-hours a year. 

C.2.8.4 Aircraft Preservation 
The Contractor shall preserve and run-up aircraft during Non Mission Capable Supply (NMCS) status, 

inclement weather periods, and prolonged no fly periods such as Christmas break.  Historically, this effort ranges from 
2,000 to 2,500 direct man-hours per year. 

C.2.8.5 Aircraft Painting 
The Contractor shall strip, paint, and mark military aircraft in accordance with Technical Manual (TM) 55-

1500-345-23.  This includes Chemical Agent Resistant Coating (CARC) of airframes and initial, high visibility, Day-Glo 
painting of military training aircraft.  Paint one-sixth of each military aircraft fleet (estimated 100 aircraft total annually); 
this is estimated to require approximately 15,500 direct man-hours per year.  Annually, the Government will provide the 
aircraft tail numbers for the aircraft to be painted. The TH-67 fleet will be painted on an as needed basis as determined by 
the Government. The current TH-67 paint scheme will be utilized.  To the maximum extent possible, the Contractor shall 
paint aircraft during phase cycles to minimize downtime.  Deviation or process improvements to the painting 
requirements shall be coordinated with the AMCOM Environmental Team.  Deviations or process improvements to the 
painting requirements shall be coordinated with the AMCOM Environmental Team. 

C.2.8.6 Repair of Storm or Crash-Damaged Aircraft 
The Contractor shall prepare estimated cost of damage (ECOD), perform or subcontract for repairs, or 

assist depot teams as requested and authorized by the Government.  Historically, this requires approximately 500 man-
hours per year. 

C.2.8.7 Preparation for Shipment 
The Contractor shall prepare aircraft, aircraft systems, and subsystems for shipment by air and surface 

modes.  Historically requires approximately 1000 man-hours per year. 

C.2.8.8 Airframe Condition and Evaluation (ACE) Inspection 
The Contractor shall comply with the requirements for the annual ACE inspection, which includes 

positioning, depaneling, and repaneling aircraft to ready them for inspection by traveling teams.  Historically, requires 
approximately 3000 man-hours per year or 5.0 man-hours per aircraft assigned. 
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C.2.8.9 Off-Base Maintenance Support 
The Contractor shall support off-base maintenance support of assigned aircraft within the local flying area. 

Historically requires approximately 250 man-hours per year. 

C.2.8.10 Changes to Aircraft and Equipment IAW Local Directives 
The Contractor shall change basic aircraft and installed equipment configuration per local directives. 

Historically requires approximately 2,000 man-hours per year. 

C.2.8.11 Corrosion Control Program 
The Contractor shall comply with corrosion control program requirements IAW AR 750-59, AMCOM 

Regulation 750-12, TM 1-1500-344-23, TM 1-1500-343-23, TM 1-1500-328-23 and other TMs as applicable. 
Historically requires approximately 5000 man-hours per year.  Deviations to these materials and processes shall be 
coordinated with the AMCOM Environmental Team. 

C.2.9 Federal Aviation Administration (FAA) Repair Station 

C.2.9.1 Federal Aviation Administration (FAA) Certified Domestic Repair Station 
The Contractor shall operate and maintain a FAA Certified Repair Station IAW Federal Aviation 

Regulation Part 145, and other applicable FAA/FCC regulations to support TH-67 aircraft.  The Contractor shall maintain 
this FAA certification throughout the duration of this contract.  Personnel performing maintenance on the TH-67 systems 
will possess the appropriate FAA/FCC license/certificate for classification employed and maintain the system IAW FAA 
requirements.  Fifty (50) percent of direct maintenance TH-67 personnel shall be licensed IAW Federal Aviation 
Regulations Part 65.  The TH-67 aircraft shall be maintained IAW Federal Aviation Regulations Part 43.  The following 
subparagraphs contain the FAA requirements of this repair station. 

C.2.9.2 Limited Airframe Rating 
Bell Series 204, 205, and 206. 

C.2.9.3 Limited Power Plant Rating 
Rolls-Royce 250 Series (Heavy Maintenance Inspection), Lycoming T53 Series.  

C.2.9.4 Radio Rating 
Class 1 (Communication Equipment) and Class 2 (Navigational Equipment) 

C.2.9.5 Instrument Rating 
Class 1 (Mechanical), Class 2 (Electrical), Class 3 (Gyroscopic) and Class 4 (Electronic) 

C.2.9.6 Accessory Rating 
Class 1 (Mechanical), Class 2 (Electrical), Class 3 (Electronic) 

C.2.9.7 Limited Drive Train 
Bell 206 Series Drive Train Component Overhaul. 

C.2.9.8 Limited Nondestructive Inspection, Testing, and Processing.   
Radiographic Testing (RT), Ultrasonic Testing (UT), Eddy Current Testing (ET), Magnetic Particle Testing 

(MT), Dye Fluorescent Penetrant Testing (PT) and any other assigned technology or equipment used in Nondestructive 
Testing (NDT). 

C.2.10 Military/Government Employees 
The Government reserves the right to utilize military/government employees to fix, repair, replace, inspect, 

transport, adjust, and conduct maintenance operational checks and test flights according to approved Government 
procedures or programs of instruction. 

C.2.10.1 Military/Department Of Defense (DOD)/Contractor 
The Government reserves the right to use military and Department of the Army civilians (DAC) and 

contractor personnel with Secret clearance to perform interim maintenance on specially designated electronic, armament, 
and major systems, complete airframes, and Government required inspections, and conduct classified projects.  
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Maintenance may include aircraft ground handling equipment, auxiliary power units (APU), aircraft systems, and 
complete airframe maintenance, as directed by KO or COR.   

C.2.11 Reports 

C.2.11.1 Daily Aircraft Status Report 
The Contractor shall report the daily status of the AFO Aircraft fleet IAW DI-ALSS-81530. 

C.2.11.2 Materiel Condition Status Report 
The Contractor shall report materiel condition status report IAW DI-ALSS-81530. 

C.2.11.3 Performance and Cost Report 
The contractor shall prepare Performance and Cost Report IAW DI-MISC-80508A. 

C.2.11.4 Phase Completion Report 
The Contractor shall prepare a report on status of phase maintenance IAW DI-MISC-80508.  In addition, 

the contractor shall provide a detailed analysis of phase time and direct man hours associated with phases IAW DI-MISC-
80508. 

C.2.11.5 Airframe Status Report 
The Contractor shall provide a status report on airframe hours IAW DI-MISC-80508. 

C.2.11.6 Aircraft Assignment Status 
The Contractor shall provide a status report on aircraft assignment changes IAW DI-MISC-80508. 
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C.5 OTHER SERVICES 
C.5.1 Reference Library 

The Contractor shall requisition, maintain, and keep current complete government and commercial 
reference libraries in support of all aircraft assigned to the US Army Aviation and Missile Command (AMCOM), US 
Army Aviation Technical Test Center (ATTC), US Army Aeromedical Research Laboratory and other tenant and satellite 
units on Fort Rucker, vehicle, ground support, engineer, special purpose, and all other government furnished equipment 
(GFE).  These libraries shall be located so as to be readily accessible to all contractors and government personnel. These 
libraries shall be available in a sufficient quantity so that personnel performing maintenance functions will have a copy of 
the maintenance task at the location where the work is being performed. The Contractor shall maintain all Army approved 
directives, applicable publications, and locally approved procedures at AMCOM Field Office (AFO) headquarters and 
airfield locations.  Process Controls and Engineering Standards will be updated quarterly or as changes occur with a table 
of contents showing only valid procedures.  Change or deviations to these procedures shall be coordinated with the 
AMCOM Environmental Team.  Specific types of publications required in support of the Performance Work Statement 
(PWS) are at Section C.12. Urgent changes shall be posted to all locations no later than six (6) working days from the day 
the reference library receives the change.  Normal changes shall be posted to all locations no later than 12 working days 
from the day the reference library receives the change.  

C.5.2 Ground Handling and Flight Line Service 
As required by the Government, the Contractor shall furnish ground handling and flight line services to 

include aircraft fire guard, parking guides, mooring, starting, moving, and similar preflight and postflight ground 
handling, exclusive of bulk fuel servicing for flight available aircraft  (however, see paragraph C.5.21 regarding 
Molinelli). At the completion of each flight it is the responsibility of the Pilot-In-Command (PIC) or Instructor Pilot (IP) 
to properly secure the aircraft IAW Technical Manual (TM) 1-1500-250-23 General Tie-Down and Mooring on all Series 
Army Models Helicopters and replace all required covers. 

C.5.2.1 Responsibility to Secure Aircraft 
All flight crews are responsible to unchain aircraft before each flight and moor each aircraft after each 

flight. No aircraft should be left unattended and not moored at any time.   The Contractor will perform a flight line check 
at the end of each shift or sooner if directed by the Government to ensure all aircraft are properly moored in accordance 
with TM 1-1500-250-23, except when attended by crews. The Contractor shall ensure all aircraft are locked or secured 
after last flight of the day unless undergoing maintenance. The Contractor shall verify this during the end of shift 
inspection. 

C.5.3 Recovery of Aircraft and Government Furnished Equipment (GFE) 
The Contractor shall, upon notification and release by the Aviation Branch Safety Office (ABSO), recover 

and preserve wrecked or disabled aircraft and GFE within the Fort Rucker local flying area as prescribed in Army 
Regulation (AR) 95-2 and US Army Aviation Center (USAAVNC) Regulation 95-2 and outside the Fort Rucker flying 
area as directed by the Contracting Officer (KO) or Contracting Officer Representative (COR).  In the event of an aircraft 
blocking an active runway, the Contractor’s immediate priority shall be to “clear the runway” before proceeding with any 
further repairs or recovery action in coordination with the ABSO.   

C.5.3.1 Aircraft Accident Investigation 
The Contractor shall provide the necessary support to ABSO during the investigation of an aircraft accident 

in accordance with AR 385-40 and Department of Army (DA) Pamphlet 385-95 (Estimated Cost of Damage, etc.).  The 
contractor shall prepare Aircraft Accident/Incident reports IAW DI-MISC-80508. 

C.5.4 Cross Country Flights 
The Contractor shall provide maintenance and other personnel to participate as necessary and required by 

AFO in cross-country flights. 

C.5.5 Calibration of Test, Measurement, and Diagnostic Equipment (TMDE)   
The Contractor shall establish and maintain a system for the calibration of all TMDE used in fulfillment of 

its contractual requirements in accordance with ISO-ANSI/ASQC 9001-2000 standard and 10012-1 or equivalent system.  
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This calibration system shall be coordinated with the Contractor’s Quality Control program and shall be designed to 
provide accuracy in use of TMDE.  The Contractor’s system shall be in accordance with AR 750-43, Technical Bulletin 
(TB) 750-25, TB 43-180, and the current edition of Maintenance Management Update, or other current AR/Directives.  
The contractor shall prepare Calibration reports IAW  DI-MISC-80508. 

C.5.6 Aircraft Transfers 
The Contractor shall perform all acceptance and transfer inspections for aircraft being transferred to or 

from Fort Rucker, Alabama (approximately 200 actions per year).  This includes a general test flight before each transfer, 
providing ground handling, and the preservation of aircraft awaiting transfer.  Provided it meets local training 
configuration applications, once aircraft which are destined for the school fleet and accepted by Fort Rucker, the 
Contractor has three (3) days for non-modernized aircraft and five (5) days for modernized aircraft to place the aircraft 
into the school’s fleet in flyable condition unless written justification is provided and approved by the KO/COR. 

C.5.7 Aircraft Storage 
Approval shall be requested and obtained before an aircraft is placed in storage.  The Contractor shall have 

complied with all requirements in applicable maintenance manuals for that aircraft’s particular storage criteria.  Total 
estimated cost associated with placing the aircraft back into a flyable status shall be included with the request for 
approval. 

C.5.8 Aircraft Cannibalization Fleet (CF) 
The Contractor shall maintain an aircraft CF for UH-1H and OH-58A/C Aircraft.  The Contractor shall 

maintain this fleet IAW the established Corrosion Control Program and DA Pamphlet 710-2-2 to ensure all parts are 
preserved and accounted for.  Cannibalized aircraft are non-transferable; therefore no transfer standards apply.  Parts from 
these aircraft will be used as the primary source of supply to fill all requisitions. 

C.5.9 Protection of Aircraft and Equipment 
The Contractor shall provide protection to aircraft and equipment from severe weather or storm damage, 

e.g., stacking, mooring, and tie-downs with ropes or chains as required, in compliance with USAAVNC directives.  Based 
upon history, this is estimated to require approximately 20,000 direct man-hours per year. 

C.5.10 Demonstrations and Static Display Arrangements 
The Contractor shall prepare, position, maintain, and recover aircraft for demonstrations and static display 

arrangements on and off Fort Rucker.  Based upon history, this is estimated to require 2,000 direct man-hours per year. 

C.5.11 Special Mission Support 
The Contractor shall provide support for aircraft used in alerts and emergency support operations.  

Historically, this is estimated to require 1,000 manhours per year. 

C.5.12 Special Non-routine Missions 
The Contractor shall prepare aircraft for special nonroutine missions, as directed by KO or COR.  

Historically, this is estimated to require 500 manhours per year. 

C.5.13 Command Maintenance and Supply Inspections and Safety Surveys 
The Contractor shall prepare for and participate in all command maintenance and supply inspections and 

safety surveys.  This includes preparing aircraft for unannounced inspections and Contractor test pilot no-notice check 
rides during the Aviation Resource Management Survey (ARMS) and any other government action of this type.  
Historically, this is estimated to require 100 manhours per year. 

C. 5.14 Test and Experimental Projects 
Perform test and experimental projects to support Government initiatives to increase aircraft availability 

and to reduce operation and support (O&S) costs.  Historically, this is estimated to require 500 manhours per year. 

C.5.15 Product Quality Deficiency Reports 
Comply with Quality Deficiency Report (QDR), Equipment Improvement Report, and Report of 

Discrepancy programs as prescribed in appropriate publications and as directed by the KO or COR.  Product QDR shall 
be prepared in accordance with guidelines contained in DA PAM 738-751. The Contractor shall use the Army Electronic 
Product Support Network – Electronic Deficiency Reporting System.  The QDR for routine wear out failures of 
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components (“Statistical Purposes Only”) shall not be submitted.  The contractor shall prepare a QDR status report IAW 
DI-MISC-80508.   

C.5.16 Support of Nondestructive Testing (NDT) 
The Contractor shall provide certified personnel support to operate Radiographic Testing (RT), Ultrasonic 

Testing (UT), Eddy Current Testing (ET), Magnetic Particle Testing (MT), Dye (Fluorescent) Penetrant Testing (PT), and 
any other assigned technology or equipment used in NDT on various aircraft components, subsystems and any other 
related materials.   

C.5.17 Support in Refueling 
The Contractor shall assist in CH-47D refueling by operating cockpit overhead refuel panel and single 

point refuel station. 

C.5.18 Demodify/Modify 
The Contractor shall be required to demodify/modify aircraft as directed by the COR to meet configuration 

requirements. 

C.5.19 Install and Remove “Gigs” 
The Contractor shall install and remove “gigs” IAW applicable POI to support Maintenance Test Pilot 

(MTP) training.  A Contractor Technical Inspector or MTP Instructor Pilot will sign off “gigs” once training is 
accomplished. 

C.5.20 Aircraft Monitor Services Requirements 

C.5.20.1 Monitor Personnel 
The Contractor shall provide two (2) standby contractor monitor personnel on-call at Flatiron Training, 

Building 30305, Cairns Army Airfield (CAAF), during all periods of flight operations and ready to board rescue vehicle 
within 2-3 minutes of alert signal.  Monitor personnel shall be unarmed and shall not apply force in the performance of 
assigned duties.  The contractor shall provide a list of aircraft monitors and update as required and an aircraft service log 
IAW DI-MISC-80508.   

C.5.20.2 Personnel to Support Downed/Crashed Incidents 
The Contractor shall provide adequate personnel to simultaneously respond to additional downed/crashed 

aircraft incidents within the local flying area. 

C.5.20.3 Security Clearance Requirement 
All monitors assigned duties and responsibilities pertaining to OH-58D, AH-64 A/D, and RAH-66 must 

possess a SECRET security clearance prior to assignment or reassignment to these projects. 

C.5.20.4 Aircraft Monitor Services Specific Tasks 

C.5.20.4.1 Support for Safeguarding and Preserving Crash/Downed Scene 
The Contractor shall perform the primary task of safeguarding and preserving the scene of crashed/downed 

aircraft.  When needed, monitor personnel shall safeguard crashed/downed aircraft and preserve the scene until aircraft is 
recovered. 

C.5.20.4.2 Transportation for Monitor Personnel  
Contractor monitor personnel shall be transported via government transportation to the site of 

crashed/downed aircraft, except when no flight training is being conducted.  During these times, contractor provided 
ground transportation shall be used.  Monitor requirements shall involve physical stationing of personnel to observe 
aircraft/scene.  The Contractor shall be responsible for the return of all monitor personnel left at site locations to Cairns 
Army Airfield.  Transporting and posting of relief personnel shall also be the responsibility of the Contractor. 
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C.5.21 Armament and Fueling Services Specific Tasks 

C.5.21.1 Armament and Fueling Services Requirements to USAAVNC 
The Contractor shall provide armament and fueling services to USAAVNC aircraft on the Fort Rucker 

Range Complex.  These services will include rearming/dearming, refueling and performing minor repairs on aircraft 
related malfunction(s) or armament subsystems failures. 

C.5.21.2 Personnel Support for Fuel and Armament Services 
The Contractor shall provide personnel and equipment for fuel and armament services at Molinelli to 

ensure a minimum aircraft turnaround time, but in no event shall aircraft turnaround time be more than 30 minutes.  The 
Contractor shall be prepared to refuel and load a maximum ten aircraft at any one (1) time at Molinelli Aerial Gunnery 
Range Complex (MAGRC). 

C.5.21.3 Transporting Ammunition 
The Contractor shall provide all services in transporting CAT 3 or 4 ammunition from the Department of 

Logistics (DOL) Ammunition Supply Point (ASP) to and from Molinelli Aerial Gunnery Range Complex.  The 
Contractor shall comply with AR 71-2, AR 19-11, AR 38-10, AR 38-14, AR 5-355, AR 7-15, and other applicable 
regulations and USAAVNC policies to ensure compliance.  The Contractor shall pack/unpack, crate/uncrate, load/unload, 
transport, inventory, and turn in ammunition from the ASP, and shall distribute ammunition for firing tables.  Upon 
completion the Contractor shall turn in all unexpended ammunition.  The Government will furnish vehicles and 
equipment for this requirement.   

C.5.21.4 Loading, Unloading, and Clearing of Weapon Systems 
The Contractor shall perform the loading, unloading, and clearing of the various aircraft weapon systems.  

This shall include troubleshooting the weapon systems and providing on-site maintenance and quality control as required.  

C.5.21.5 Fueling 
The Contractor shall operate and maintain the refueling system and perform refuel services on all aircraft 

using the range.  The refuel services shall be provided within a 30-minute turnaround time at Molinelli Refuel Points. 

C.5.21.5.1 Defense Fuel Supply Center (DFSC) at Molinelli 
The DFSC owns fuel at Molinelli; as a result, DFSC is responsible for funding spill clean up costs.  Fuel 

remains DFSC responsibility until delivered to an end user vehicle.  With respect to Molinelli Fuel Farm, fuel (and any 
associated cleanup costs) remains the responsibility of the Government until such point as the fuel leaves the nozzle of the 
fueling system during fueling of an end user vehicle at which time it becomes the responsibility of the user.  Spill 
incidents, regardless of who is responsible, shall be notified to the AMCOM Environmental Team within 24 hours of the 
incident. 

C.5.21.5.2 Accountability and Management of Molinelli Fuel Farm 
Notwithstanding C.5.21.5.1, the Contractor shall maintain accountability for fuel in the Molinelli Fuel 

Farm and shall perform petroleum management responsibilities as directed by AR 710 series, to include required 
inventories, reconciliation, loss/gain analyses, and causative research. 

C.5.21.5.3 Fuel and Oil Spill Prevention 
The Contractor shall comply with all federal, state, and local regulations, including but not limited to 

ADEM Admin. Code R. 335-6-15-.20 through .23 and 335-3-6 and the USAAVNC Spill Prevention Control and 
Countermeasure Plan, with respect to spills of fuel and oil and controllable organic emissions.  The Contractor shall take 
all measures as required by law to prevent fuel and oil spills (including, but not limited to spilling, leaking, pumping, 
pouring, emitting, emptying, or dumping into or onto any water or land).  A compliance plan IAW USAAVNC Spill 
Prevention Control and Countermeasures Plan shall be submitted to the AMCOM Environmental Team for review. 
Changes and additions to this plan shall be coordinated with the AMCOM Environmental Team. 

C.5.21.5.4 Reporting Fuel/Oil Spills 
The Contractor shall keep a permanent record of all fuel/oil spills of five gallons or more.  This report shall 

be provided to the KO or COR, and the Environmental Office, Directorate of Engineering and Logistics (DEL), AMCOM 
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Environmental Team, within 24 hours from the time the spill occurred.  The report shall contain the following: date; time; 
exact location of spill; size of spill; actions taken to clean up spill; estimated cost of spill; actions taken to ensure the 
prevention of future spills, procedures for reporting of any hazardous substances that could exceed reportable quantities as 
specified by EPA 40 CFR 302 list.  The contractor shall prepare reports IAW DI-SAFT-81563. 

C.5.21.6 Armament and Fuel Configuration Authority 
The Pilot-in-Command (PIC) of the aircraft will be the final authority on what armament and fuel 

configurations will be loaded on his aircraft.  The Contractor shall load according to the PIC directions and shall not be 
responsible for ammunition shortages resulting from the PIC changing forecasted firing tables. 

C.5.22 Contractor Furnished Items 
The Contractor shall furnish all personnel, management, materiel, parts, supplies, transportation and 

equipment except as provide herein as Government Furnished.  This includes the following specific items/services. 

C.5.22.1 Mechanics’ Hand Tools 
The Contractor or its employees shall furnish hand tools, which are common to the respective trades 

employed in performance of the contract. Contractor will have a government-approved process to account for and control 
tools and will be audited by the Government (this is considered a critical Safety issue).  All hand tools shall be 
permanently marked and record kept on file for accountability to the owner or user. 

C.5.22.2 Material and Services 
The Contractor shall provide all material and services required for performance of the contract not available 

from the Government in a timely manner.  Purchases in excess of $10,000 shall be reviewed by the KO to ensure cost is 
reasonable, allocable, and allowable.  Request for review of purchases shall be supported by economic analysis presented 
to the KO.  Such equipment shall be provided by the most economical means.  However, if equipment is provided under a 
lease or lease-purchase, the terms of the lease or lease-purchase shall provide for a successor contractor to assume the 
lease or lease-purchase.   

C.5.23 Operations and Maintenance 
The Contractor may be required to perform services in support of operations and maintenance of facilities 

to include: 

C.5.23.1 Telephone Services 
The Contractor shall provide all telephone services for facilities assigned to the Contractor and AMCOM 

Field Office (AFO), to include data lines for Automated Data Processing (ADP) systems, not provided as government-
furnished property.  Any lease(s) established shall be assumable by subsequent contractor or the Government. 

C.5.23.2 Custodial Service and Grounds Keeping 
The Contractor shall provide custodial services to include policing the areas (inside and outside) for all 

facilities assigned to the Contractor and AFO and mow the grass within the fenced area of Buildings 415 and 10401.  
Duties will be performed as often as required in order to maintain a neat appearance.  These services shall be performed 
in accordance with USAAVNC Regulation 210-3, AR 95-20 and TM 5-609. 

C.5.23.3 Deleted Per Amendment 0003 
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C.5.23.4 Facility Repairs 
The Contractor may be authorized by the KO or COR to repair or to subcontract for repair to facilities 

utilized under this contract in those instances where repairs are required to return facilities to a condition suitable for good 
safety and sanitation. 

C.5.23.5 Hangar and Building Inspections 
The Contractor shall perform regular hangar and building inspections to ensure all safety and mechanical 

deficiencies are identified and coordinate with Directorate of Engineering and Logistics (DEL) to insure all appropriate 
actions are taken for correction of deficiencies for property signed for, including newly assigned or renovated hangars.  
Additionally, the Contractor shall be responsible for all operator maintenance on air compressors installed in each hangar 
and other facilities used by the maintenance contractor. 

C.5.23.6 Facilities Upgrades 
The Contractor shall coordinate facilities upgrades and future projects.  Historically, requires an estimated 

1,000 man-hours per year. 

C.5.23.7 Reports 
The contractor shall request facility maintenance services IAW DA Form 4283 and DI-ALSS-81530. 

C.5.23.8 Selected Funding Summary Report (ATTC) 
The Contractor shall prepare the Selected Funding Summary Report IAW DI-MISC-80508. 
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C.6 SUPPLY 

C.6.1  Work Objective 
a.  This Section provides detailed instructions for the conduct of supply operations.  This operation will 

consist of the full spectrum of materiel management tasks associated with the management, oversight, and operations of 
the Single Stock Fund (SSF)/Army Working Capital Fund (AWCF) Authorized Stockage List (ASL) as well as those 
assets identified as Operations and Maintenance Army (OMA) ASL assets housed on the installation in support of 
aviation training fleet.   

 
b.  The major objective of this operation will be to provide all necessary supply support requirements in 

order to meet or exceed US Army Aviation and Missile Command’s (AMCOM) mission requirements, which shall 
necessitate a continual interface with all other logistics support elements that support this same mission at Fort Rucker.   

C.6.2 AWCF, SSF, and OMA Direct Support/Reparable Exchange (DS/RX) Supply Operations  

C.6.2.1 Scope 
The Contractor, as an independent contractor and not as an agent of the Government, shall furnish services 

and resources, except as may be furnished by the Government, required to plan, analyze, establish, operate, and sustain 
Army Working Capital Fund (AWCF)/Single Stock Fund (SSF), Maintenance and DS/RX supply operations at Fort 
Rucker, Alabama.  These services/activities include support for Authorized Stockage List (ASL) Class IX aviation 
peculiar and aviation ground support systems, including TH-67 aircraft, located at Fort Rucker. 

C.6.2.1.1 AWCF Supply Operations 
The Contractor shall be required to operate and manage the Standard Army Retail Supply System (SARSS-

1) AWCF supply operations.  The SARSS-1 is the Army’s standard supply system for receipt, issue and storage 
operations at the AWCF main storage facility.  The Contractor shall prepare Standard and ADHOC Reports  IAW DI-
ALSS-81530.  

C.6.2.1.2 OMA Supply Operations 
The Contractor shall be required to operate and manage the DS/RX SARSS-1 OMA supply operations.  

The OMA SARSS-1 DS/RX system is currently co-located with the AWCF SARSS-1 storage facility.  In order to allow 
for the field to retain DS/RX programs for training and cost avoidance purposes, DS/RX items are O&M funded.  The  
Maintenance Work file (MWF) shall be used to identify DS/RX O&M National Inventory Identification Number (NIIN) 
for each Routing Identifier Code/Department of Defense Activity Address Code (RIC/DODAAC).  The Contractor shall 
prepare Standard and ADHOC Reports IAW-DI-ALSS-81530. 

C.6.2.1.3 Standard Army Retail Supply System-2A (SARSS-2A) 
The Contractor shall be required to operate and manage the SARSS-2A operations.  The SARSS-2A 

performs time sensitive functions including, manager review file (MRF), requisition routing, controlled items release, 
customer funds obligations, generating disposition transactions for excess retrograde and asset visibility of subordinate 
SARSS-1 activities.  The Contractor shall prepare Standard and ADHOC Reports IAW-DI-ALSS-81530. 

C.6.2.2 Materiel and Supply Management 
The Contractor shall be required to perform the entire spectrum of materiel and supply management tasks.  

These tasks include but not limited to the following: 
 

• Retail Inventory Operations 
• Daily Close Out/Manager Error Listings 
• Requisition/Materiel Release Order (MRO) processing 
• Unserviceable Management/Evacuation 
• Stockage Determination Recommendations 
• Transportation/Packaging Management 
• Classified/Sensitive Materiel Management 
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• Warehouse Management 
• Property Book Management/Oversight 
• Review & Analysis—Operations  
• Review & Analysis—Management Oversight 
• Budget Review and Execution Activities 
• Logistics Systems Integration Support 
• Hardware/Software Engineering Support 
• SARSS—Operation and Maintenance 
• Operation and maintenance of other Government owned software/hardware applications in 

support of current/future technical and administrative requirements 
• Receipt Processing 
• Shelf Life Management  

C.6.2.3 AWCF/ASL 
The Contractor shall have the required knowledge, expertise, and experience to maintain and operate a 

SARSS-1, AWCF/ASL consisting of approximately 12,000 lines of Class IX spare/repair parts and a SARSS-1 OMA 
DS/RX, consisting of approximately 300 lines.  These parts are owned/managed by various US Army Materiel Command 
(AMC) Major Subordinate Commands (MSC).  The Contractor shall have the required knowledge, expertise, and 
resources necessary to support new and improved Velocity Management initiatives promoting Customer Wait Time 
(CWT) and Order to Ship Time (OST) reductions as well as any current or future improvements to the Army’s supply 
system or any other business/financial management processes, i.e., SSF; National Maintenance Programs. 

C.6.2.4 Support to US Army Aviation and Missile Command (AMCOM) Stock Record 
Accountability Officer (SRAO) 

The Contractor shall provide technical and administrative support to AMCOM SRAO in organizing and 
sustaining aviation systems/sub-systems located at Fort Rucker. 

C.6.2.5 Surge Requirement 
The Contractor shall have the capability to surge and expand existing services based on increased activity 

and expanded direction.  Any additional resources required to support a surge requirement will be first approved by the 
Contracting Officer (CO) or Contracting Officer Representative (COR). 

C.6.2.6 Support Daily OMA and AWCF/SFF Supply/Warehouse Operations 
The Contractor shall provide personnel with experience in performing daily OMA and AWCF/SSF 

supply/warehouse operations.  The Contractor shall be able to communicate technical inventory information between the 
user, AMC, Command Theater Automated Supply Center (CTASC) Managers, AMCOM, US Army Communications 
and Electronics Command (CECOM), other AMC MSC and Department Logistics Agency (DLA) with the current or 
future aviation maintenance contractors on the installation and the weapon system prime contractors. 

C.6.2.7 Resource Management  
The Contractor shall provide and effectively manage resources (i.e. labor, materials, Other Direct Cost 

(ODC)).  The Contractor shall utilize personnel with expertise as described within Labor Categories to the maximum 
extent as possible.  The Contractor shall have a fully functional cross-training program in place that relates to the labor 
categories.  In order to support daily warehouse operations the Contractor shall be required to purchase consumable 
materials and non-consumable ODC.  The Contractor shall be required to perform temporary duty (TDY) to various 
locations.  Except as may be required to perform management and oversight of the Contractor’s activities, travel will be 
determined by the Government.   

C.6.2.8 Lease of Commercial Facilities 
In the event the Government cannot provide suitable facilities, the Contractor will be authorized to lease 

commercial facilities on a cost reimbursable basis. The KO through the COR shall provide prior approval. 

C.6.2.9 Standard Operating Procedures 
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The Contractor will develop Standard Operating Procedures to support daily operations.  The Contractor 
will develop “Desk Procedures” for each individual position.   

C.6.2.10 Monitor and Analyze Supply Activities. 
The Contractor shall continually monitor and analyze supply, demand, receipt, and issue activities and 

provide trend analysis and status reports IAW Army Regulation (AR) 710-2/Department of Army (DA) Pamphlet 710-2-2 
and SARSS-1/2 User Manual.  The Contractor shall submit report IAW DI-ALSS-81530. 

C.6.2.11 Compliance with Standard Army Management Information System (STAMIS) 
The Contractor shall ensure that each individual authorized access to the STAMIS and associated Army 

wide standard operating systems has a background check on file, and key positions, as identified by the Government, will 
be required to have a favorably adjudicated National Agency Check (NAC).  

C.6.2.12  Security Clearance 
Individuals with access to classified or sensitive items shall have on file with the Contractor a clearance 

comparable to that of items under storage. 

C.6.2.13 Classified/Sensitive Material 
The Contractor shall ensure that classified/sensitive material is controlled at or above established guidelines 

as specified in the appropriate weapon system Security Classification Guide.  The Contractor shall comply with AR 190-
13 and Department of Defense (DOD) Industrial Security Manual 5220.22-M for controlled access to classified/controlled 
Army operating systems and facilities. 

C.6.2.14 Maintain and Sustain Internal Daily Operations. 
The Contractor shall provide those services and resources required to maintain and sustain internal daily 

operations utilizing approved Army logistics systems/platforms. 

C.6.2.15 AWCF/SSF Supply Operations 
The Contractor shall be knowledgeable of current Army AWCF/SSF supply operations as defined in the 

AMC SSF Functional Users guide.  In addition, the Contractor will need functional understanding of the interface 
requirements between stated SSF environment and the AMC National Maintenance Program (NMP) Business Process 
Manual.  The functional understanding and interface requirements for the supply and maintenance operations are key to 
meeting or exceeding the daily mission requirements.  The Contractor shall have working knowledge of these day-to-day 
mission interface requirements. 

C.6.2.16 Support for Review and Analysis (R&A) 
The Contractor shall provide administrative and technical support for R&A type activities.  These include, 

but are not limited to, briefing charts, briefings, Integrated Program Reviews (IPR), and participation for all supply related 
meetings/conferences.  The Contractor shall prepare Briefing materials IAW-DI-MGMT-81605. 

C.6.2.17 Hazardous Material 
The Contractor shall have trained personnel available and on-site and certified in hazardous material 

handling and transportation (Defense Packaging of Hazardous Material for Transportation Course; Defense Hazardous 
Materials and Waste Generator Compliance Course).  The Contractor shall prepare a  Hazardous Materials Management 
Plan IAW DI-MGMT-81398.  The Contractor shall implement the Government  approved Hazardous Materials 
Management Plan.   

C.6.2.18 Government Owned Transportation 
The Contractor shall drive/operate Government Furnished Equipment (GFE); i.e., forklifts, pickup trucks, 

stake bed trucks, warehouse material handling equipment (MHE), Government Services Administration (GSA), and other 
government owned and provided equipment in support of all supply activities and shall be required to have a military 
operators license IAW the requirements of USAAVNC Regulations 190-5 and 385-1.  Any employee who transports 
hazardous material and/or hazardous waste will be properly licensed with a minimum of a Class C commercial drivers 
license with a hazardous materials endorsement. 
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C.6.2.19 Information Systems 
Contractor personnel shall be fully trained in the operation of and use of Automated Information Systems 

and STAMIS.  These include, but are not limited to, the SARSS, ILAP, FedLog, AEPS, and any additional STAMIS 
based Information systems as required. 

C.6.2.20 Non-Mission Capable Supply (NMCS), Aircraft on Ground (AOG), and Critical Items 
Reports 
The Contractor shall report NMCS, AOG, and critical items IAW DI-ALSS-81530.  Critical items are those 

lines deemed critical by a government representative. 

C.6.2.20.1 Reserved. 

C.6.3 Requisition and Materiel Release Orders (MRO) Processing 

C.6.3.1 MRO Processing 
The Contractor shall perform requisition/MRO processing.  Provisions contained within AR 710-2, Table B 

and DA Pamphlet 710-2-2 apply and shall be the source documentation and operational guidelines for providing daily 
supply support activity.  The SARSS-1 shall be utilized for all Class IX repair parts as well as equipment and industrial 
property.  The Unit Level Logistics System (ULLS-S4) shall be utilized for Class II, IV and VII repair parts and supplies 
(radios, avionics).  The Contractor shall prepare report IAW DI-ALSS-81530. 

C.6.3.2 Performance Standards IAW Military Standard Requisition and Issue Procedures 
(MILSTRIP) and Military Standard Transaction Reporting and Accounting Procedures 
(MILSTRAP) 
Performance standards are as contained in Table 1-2 AR 710-2, the MILSTRIP, and MILSTRAP.  

C.6.3.3 MRO Processing 
The Contractor shall access, download, and effect delivery of local MRO, regardless of priority, within one 

(1) day of receipt.  The MRO in support of NMCS, Issue Priority Group (IPG) 1, or those with a Project Code 
Designation, card columns 57-59 of a DA Form 1348, of Aircraft on the Ground (AOG) requirements will be delivered 
within four (4) hours of receipt, while all other IPG 2 or IPG 3 documents will be delivered no later than 24 hours.  Other 
high priority requirements (Priority 02 thru 08) will be delivered within four (4) hours of receipt.  Upon request of the 
Government, the Contractor shall utilize best efforts to provide other parts identified as urgent within four (4) hours. 

C.6.3.4   Receipt and Shipment of Supplies and Equipment 
The Contractor shall coordinate the receipt and shipment of material to include arranging for appropriate 

transportation support, delivery to the designated transportation point, loading/unloading carrier’s vehicles, and other 
functions associated with the preparation and movement of supplies and equipment to and from various airfields, 
maintenance shops, and the designated Central Receiving Point (CRP).  The Contractor shall be responsible for packing, 
crating, loading, unloading, picking up, delivering and/or receiving components, repair parts, supplies, and materials at 
designated installation supply/transportation pick-up points such as the CRP, storage warehouses, airfields, and open 
storage areas, maintenance shops, Defense Reutilization and Marketing Office (DRMO), or other locations as identified 
by the Government.  The Contractor shall coordinate the receipt and shipment of material, including the appropriate 
transportation support, loading and unloading the carrier’s vehicle, and other functions associated with the preparation 
and movement of supplies and equipment to and from the aircraft maintenance activity.  The Contractor shall process lost 
shipments in accordance with MILSTRIP and MILSTAMP regulations.  The Contractor shall submit appropriate Supply 
Discrepancy Report (SDR) or Transportation Discrepancy Report (TDR) when there is evidence that the shipment has 
been lost, damaged, contains incorrect quantity, incorrect item, or has evidence of pilferage during receipt processing at 
the installation. 
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C.6.3.5   Tracking Review and Analysis Type Information 
The Contractor shall utilize existing government systems to include but not limited to SARSS, AEPS, and 

ILAP, for the tracking of requisitions, MRO, receipts processing, and other R&A type information consistent with 
post/installation and higher headquarters requirements and directives. 

C.6.3.6    Reject/Denial Process 
The Contractor shall perform reject/denial processing within standards identified in AR 710-2 and DA 

Pamphlet 710-2-2.  

C.6.3.7 Packaging and Preservation 
The Contractor shall ensure regulatory guidance relative to packaging and preservation of Army supplies 

and equipment, especially AR 700-15 Army Packaging; AMC Regulation 746-10 Marking, Packing, and Shipment of 
Supplies and Equipment; MIL-STD 2073-1D; TM 38-230-1; and TM 38-230-2 are fully complied with. 

C.6.3.8 Inspection and Acceptance 
The Contractor shall ensure that shipping documents accurately reflect items received.  Packaging received 

not conforming to established regulatory guidance or item peculiar contracts, will be reported utilizing established SDR 
procedures and TDR. 

C.6.3.9 Issue/Receipt 
The Contractor shall ensure proper requisition documentation is obtained prior to issue/receipt of any item 

of supply.  In order to achieve the regulatory validation the Contractor shall verify Notice of Delegation of Authority (DA 
Form 1687) on file from customer activities to ensure authorization of receipt and turn-in of material.  

C.6.3.10 Manual MRO 
Under special circumstances and at the direction of the KO or COR, the Contractor shall perform manual 

requisition/MRO processing IAW DA Pamphlet 710-2-2.   

C.6.4 Inventory Control and Warehouse Operations 

C.6.4.1 Receipt Processing and Warehouse Management. 
The Contractor shall perform receipt processing and warehouse management.  Operational guidelines shall 

be as Provisions contained within Table B AR 710-2 apply (Direct and General Support Operations; Supply Support For 
Installations Providing General Support to Direct Support Units Supply Operations). 

C.6.4.2 Inventory Management 
The Contractor shall perform inventories of material IAW AR 710-2, DA Pamphlet 710-2-2, and other 

applicable AR guidance.  The Contractor shall perform re-warehousing of inventory and ensure that available warehouse 
space is utilized efficiently in an effort to promote effective inventory control and stock accountability. 

C.6.4.3 Physical Inventory Management 
The Contractor shall perform special physical inventories and records reconciliation monthly. 

C.6.4.4 Materiel Turn-ins and Unserviceables 
The Contractor shall support materiel turn-ins and unserviceable evacuation in accordance with regulatory 

guidance. 

C.6.4.5 Performance Measures 
The Contractor shall perform IAW parameters as specified below.  If the Contractor is unable to meet the 

performance measures, written justification shall be provided to the SRAO with the required monthly Supply 
Performance Report. The reporting mechanism will be IAW DI-MGMT-80227. 
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PERFORMANCE MEASURES STANDARDS 

Customer Reconciliation ≥80% 
Priority Discipline ≤25% 
PLL/SS AC1 Cancellations/AAC Rejects ≤25.9% 
Bench Stock Management ≥96% 
Receipt Processing ≤3 days 
ASL Zero Balance with Dues-Out ≤8% 
PLL Zero Balance ≤25.9% 

 
(1) Customer Reconciliation:  A comparison of the supply records of separate activities to ensure their 

compatibility.  Includes the corrective actions necessary to bring the two records sets into agreement.  This measurement 
indicates that at least 80 percent of all transactions match. 

 
(2) Priority Discipline:  This is a review of the priority requisitioning system to determine if high 

priority (02 and 03) are being abused.  
 
(3) PLL/SS AC1 Cancellations/AAC Rejects:  This is the percentage of requisitions cancelled for the 

month.   
(4) Bench Stock Management:  This is a review of the bench stock list and bin location at various areas 

to determine if parts are authorized, if levels are correct and bins are being replenished regularly.  At least 96 percent of 
items must be stocked within authorized levels and in the correct bins. 

 
(5) MRO Processing:  This is number of days it takes to process the order to a customer. 
 
(6) ASL ZB with Dues-Out (ZB w/DO):  This balance indicates the ASL lines at zero balance with 

dues-out as a percentage of the total ASL lines.  It does not necessarily reflect performance of the supply activity, but may 
indicate a condition within the overall supply system.  The formula for zero balance with dues-out is: 

 -- ASL balance lines w/DO, divided by the Total ASL lines, times 100 equals the percentage of ZB 
w/DO. 

 -- This number should not exceed 8 percent of the total ASL lines. 
 
(7) This balance indicates the PLL lines at zero balance as a percentage of the total PLL lines.  This is 

the minimum percentage acceptable.  Less than 6 percent equals 100 percent score. 

C.6.5 Spare Parts Analysis 

C.6.5.1 Scope 
The Contractor shall participate in ASL reviews and provide for formal documentation of such reviews 

IAW with local requirements. 
 

C.6.5.2 Approvals of Requirement Objectives (RO) 
The Contractor shall obtain the approval of the SRAO before changing, manually establishing or deleting 

existing RO. 
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C.6.6 Operation and Maintenance, Army (OMA) Supply Operations. 

C.6.6.1 Prescribed Load List (PLL)/OMA 
The Contractor shall operate and maintain PLL/OMA at locations designated by the Government.  The 

Contractor shall have prior approval by the KO or COR before performing demand analysis on each ULLS-G and SAMS 
Operation.  The Demand analysis shall be performed every calendar quarter simultaneously with the inventory of assets 
on the PLL and Shop Stocks. 

C.6.6.1.1 Unit Level Logistics System-Ground (ULLS-G) 
The Contractor shall operate and maintain ULLS-G system for materiel readiness reports, PLL analysis and 

accountability.  The Contractor shall provide customer output products IAW ULSS-G User Manual.  The Contractor shall 
prepare Standard and ADHOC Reports IAW DI-ALSS-81530. 

C.6.6.2 Standard Army Maintenance Systems (SAMS) 
The Contractor shall operate and maintain the SAMS for maintenance shop stock operations, maintenance 

supply operations and maintenance management functions and procedures at all intermediate maintenance levels.  The 
Contractor shall utilize shop stock with SAMS operations and ensure all items stocked are demand supported repair parts 
and consumables stocked within a support-level maintenance activity.  Shop stocks are for internal use to accomplish 
maintenance requests for programmed repair.  Shop stock authorization shall be IAW AR 710-2, paragraph 4-15, and 
SAMS Users Manual.  The Contractor shall provide customer output products as specified in SAMS Users manual.  The 
Contractor shall prepare the reports IAW-DI-ALSS-81530. 

C.6.6.3 Bench Stock 
The Contractor may maintain a bench stock on the ULLS-S4 for low cost, high use, Consumable Class 2, 3 

(packaged), 4 and 9 (less components) items used by maintenance personnel at an unpredictable rate.  Bench stock 
consists of common hardware, i.e, resistors, transistors, capacitors, and wire.  Bench stock authorization shall be IAW AR 
710-2, paragraph 4-16. 

C.6.6.4 Inventory Management OMA 
The Contractor shall operate PLL/OMA supply activities below the SARSS-1 level utilizing ULLS-G.  

Except as otherwise approved by the KO/COR, the Contractor shall establish and maintain a supply operation using the 
ULLS-G and SAMS and the provisions of the AR 710 series as a guide for all repair parts and supplies at the airfields.  
All supply stockage below the SARSS-1 level will be approved by AMCOM prior to implementation.  

C.6.6.5 Inventory Adjustments OMA 
The Contractor shall record and justify PLL/Shop stock shortages.  Stockage replenishment requires prior 

approval by the Property Administrator (PA).  The Contractor shall prepare the Reports IAW DI-ALSS-81530.  

C.6.6.6 Reconciliation OMA 
The Contractor shall review and compare the provided AWCF SARSS-1 reconciliation print to the ULLS-

G, SAMS, and OMA SARSS-1 activity file and return with all mismatches annotated and percentage fill rate.  The 
Contractor shall prepare the reports IAW DI-ALSS-81530.  

C.6.6.7 Stock Control OMA 
The Contractor shall establish and maintain a stock control and stock locator system on all government 

property in its possession, and title and ownership to such stock control and stock locator system shall remain in and with 
the Government. 

C.6.6.8 Cannibalization Point (CP) 
The Contractor shall operate and maintain a CP for designated unserviceable aviation assets.  The CP is 

considered a source of supply.  It provides cannibalization support to authorized customers.  The Contractor  shall 
establish an inventory and maintain the balance utilizing ULLS-G for items available for cannibalization.  This file shall 
be updated monthly.  The contractor shall prepare the reports IAW DI-ALSS-81530.  
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C.6.7 TH-67 Repair Parts Purchasing, Billing, Warranty and Reconciliation 

C.6.7.1 TH-67 Aircraft Management 
The Contractor shall be responsible to provide all TH-67 aircraft parts, equipment and related material as 

well as reconciliation of bills from vendor and receipts.  The Contractor shall also be responsible for filing warranty 
claims on all warranted parts, which qualify for warranty and for follow-up with vendors to ensure warranty provisions 
are honored. 

C.6.7.2 Receipt of TH-67 Repair Parts and Supplies 
The Contractor shall process receipts of TH-67 repair parts and supplies into the Logistics Information 

Management System (LIMS) upon delivery.  Receipts shall include all types of acquisitions.  The Maintenance 
Information Messages (MIM) will simultaneously generate a file of standard Demand History Adds (DHA); enter the 
DHA into SARSS-1; conduct a closeout; and ensure the DHA processed through Command Theater Automated Supply 
Center (CTASC) and Integrated Logistics Analysis Program (ILAP) in-order to document the demands for the TH-67 for 
a future budgeting tool.  The contractor shall prepare the Due Out Releases status reports IAW DI-ALSS-81530.  The 
contractor shall prepare the Issued DIFM Activity Code Listing for the TH-67 IAW DI-ALSS-81530. 

C.6.7.3 TH-67 Catalog 
The Contractor will maintain the TH-67 catalog in SARSS and will process updates to catalog prices prior 

to input of DHA from LIMS into SARSS where prices on packing documentation are different from current catalog 
prices.  The SARSS will transmit the DHA to CTASC where they will be sent to the Centralized Demand Database 
(CDDB), the database utilized by the Cost and Economic Accounting Center (CEAC) to capture cost data. 

C.6.7.4 Billing Reconciliation 
The Contractor shall verify successful transmission of all DHA through CTASC to ILAP weekly by 

electronic comparison of the ILAP DHA file to the LIMS DHA file.  A reconciliation of LIMS receipts against payments 
to vendors by the Contractor and against public Vouchers (Standard Form (SF) 1034) filed by the Contractor will be 
performed by the Contractor and verified by Supply Surveillance Branch (SSB). As part of the reconciliation, parts 
received from vendors will be validated to vendor invoice number to ensure all parts billed have been received.  The SF 
1034 voucher number will be appended to each line item to show payment.  This will enable ready identification of total 
payments for the TH-67 parts and comparison to total dollar value of DHA input to SARSS and ILAP. 

C.6.7.4.1 Billing Reconciliation Due Date 
TH-67 Billing Reconciliation must be completed within 30 working days of the agreed upon monthly cut-

off date. 

C.6.7.4.2 Adjustments 
The Contractor shall seek adjustment in writing from vendors within 15 calendar days of payment of a bill 

for all items billed but not received. 

C.6.7.5 Automated Ordering 
The TH-67 Repair Parts automated ordering will be reviewed and approved by SSB.   

C.6.7.6 Warranty Claims 
The Contractor shall file warranty claims against vendors on all items, which qualify for warranty and shall 

conduct monthly written follow-ups on warranty claims.  

C.6.8    Property Control and Accountability 

C.6.8.1 Property Control System 
The Contractor shall administer a Property Control System IAW established regulatory guidance.  The 

Contractor shall submit in accordance with Federal Acquisition Regulation (FAR) 45.5 and Defense Federal Acquisition 
Regulations (DFARS) 245.5, in writing, a complete property control system to the Government Property Administrator 
(PA) for approval within 60 days after the effective date of the contract.  The Contractor shall use as a guide the 
applicable portions of the following regulations:  AR 37-12, AR 37-60, AR 37-111, AR 37-120, AR 725-50, AR 735-5, 
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AR 735-72, and STANFIN User Manual.  The Contractor shall request prior approval for deviation, amendment, or 
modification to the provisions of FAR 45.5 and DFARS 245.5, or the previously approved property control system, in 
writing, from the KO.  The PA will serve as the Property Book Officer (PBO).  The PA will designate a representative of 
SSB of the AMCOM Field Office (AFO) to serve as the SRAO.   

C.6.8.2 Stock Control and Locator System 
The Contractor shall establish and maintain a stock control and stock locator system on all Government 

property in its possession, and title and ownership to such stock control and stock locator system shall remain in and with 
the Government. 

C.6.8.3 Government Furnished Equipment/Material (GFE/GFM) 
All equipment necessary to access the Government’s automated supply system will be provided as 

Government Furnished Equipment.  The Contractor shall utilize Defense Property Accounting System (DPAS) to 
maintain accountability records for all GFE/GFM.  The contractor shall prepare the Standard and ADHOC Reports IAW 
DI-ALSS-81530. 

C.6.9 Primary Hand-Receipt Holder 

C.6.9.1 Property Accountability (PA) Officer  
The Contractor will appoint a Primary Hand-Receipt Holder that shall serve as the Contractor’s PA Officer 

for all GFE.  The Contractor shall designate, in writing, one (1) individual for facilities and industrial property, and one 
(1) for material to be held accountable and responsible for Government property provided to the Contractor under the 
terms of the contract.  The PA will serve as the PBO.   

C.6.9.2 Exclusions 
The following actions are Government-In-Nature (GIN) and will be performed by the Government.  The 

Contractor shall perform those functions in support of these exclusions as defined by this contract. 

C.6.10 Approval of Disposal Actions 

C.6.10.1 Approval 
The Contractor shall obtain approval by the SRAO or PBO before actual shipment of property to the 

Defense Re-utilization and Marketing Office (DRMO).  The Contractor shall report disposition of items directed to be 
sent to DRMO.  The Contractor shall prepare reports IAW DI-ALSS-81530. 

C.6.11 Accountability Adjustments 

C.6.11.1 Inventory Adjustment and Gains or Losses 
The Contractor shall generate inventory adjustment reports, Inventory Adjustment Records (IAR), and 

Statements of Gains or Losses to the SRAO or PBO, as appropriate, within three (3) working days after completion of the 
inventory and causative research will be completed within 30 days following the adjustment to the accountable records. 
The Contractor shall prepare the reports IAW DI-ALSS-81530. 

C.6.12 Government Furnished Equipment (GFE) 

C.6.12.1 Compliance 
The GFE/GFM shall be utilized in accordance with and utilization data shall be collected and reported on 

GFE/GFM as required by the FAR, DFARS, AFARS, and AR 725-50. 

C.6.13 Avionics Equipment 
Procurement of items for support of avionics equipment will be governed by the provisions of current 

Army policies and directives applicable to items for which the US Army Communications and Electronics Command 
(CECOM) has logistical responsibility. 

C.6.14 Flight Safety Parts/Critical Safety Items 
Prior authorization shall be obtained from KO or COR for any local purchases, rework, or local 

manufacture to ensure the source meets all technical requirements for critical safety items/flight safety parts. The 
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contractor shall prepare Serial Number Assignment Reporting Requirement (SNRR) for any item which requires 
serialization IAW DI-ALSS-81530.  
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C.8 MANAGEMENT AND PERSONNEL 
C.8.1 Operating Hours 

The Contractor shall operate on a 24-hour basis, seven (7) days per week as necessary to meet all 
requirements of this Performance Work Standard (PWS). 

C.8.2 Personnel 
The Contractor shall provide sufficient personnel possessing the skills, knowledge, and training to perform 

the tasks described herein at all locations including Army heliports, Army airfields, stagefields, and tactical sites used for 
US Army Aviation Center (USAAVNC) flight training.  Moreover, the Contractor shall assure centralized control and 
overall management of all personnel and shall assure that all required federal, state, and local licenses, permits, and 
certifications are acquired prior to contract personnel performing any services.  The Contractor shall be responsible for 
the adherence of its personnel to all rules, regulations, directives, and requirements pertaining to the conduct of personnel 
on the military reservation prescribed or issued by the Installation Commander.  At a minimum, key personnel will 
include the Project Manager; Quality Control Managers; Information Technology Manager; Supply Operations Manager; 
Maintenance Operation Manager; or equivalent positions. 

C.8.3 Standards of Conduct 
The Contractor shall not hire or employ for performance under this contract any person(s) whose 

employment would result in a conflict with the Government Standards of Conduct as defined in the Joint Ethics 
Regulation, Department of Defense (DOD) 5500.7-R. 

C.8.4 Personnel Qualifications  
The personnel qualifications established below are considered minimum requirements.   

C.8.4.1 Project Manager (PM) 
The Contractor shall provide an onsite PM.  The PM shall be responsible for the overall management and 

coordination of this contract and shall act as the central point of contact with the Government.  The PM shall have 
complete authority to act for the Contractor and will have at least 10 years aviation management experience.  The 
Contractor shall have a PM or designated PM on-site during all times of contract performance.  The designated PM shall 
meet the same qualifications established herein.  The Contractor shall furnish the KO or COR the names and phone 
numbers of the PM and all management and supervisory personnel not later than contract award date and every six (6) 
months thereafter.  The KO or COR shall be notified within four (4) hours of any changes. 

C.8.4.2 Safety, Supply, Human Resources, and Security/Training Positions 
The Controller, Contract Administrator, and the managers of Production Control, Safety, Supply, Human 

Resources, and Security/Training shall have three (3) years of related experience.  Note:  The terms “director” and 
“manager” are synonymous throughout this contract. 

C.8.4.3 Aeronautical/Aerospace and Maintenance Engineers. 
Aeronautical/aerospace and maintenance engineers shall have a Baccalaureate Degree in a related 

discipline and two (2) years of aviation engineering experience.   

C.8.4.4 Quality Control Managers 
All key management quality control personnel shall have five (5) years quality control experience, of which 

three (3) years must be commensurate with position assigned and shall hold a valid (current) Federal Aviation 
Administration (FAA) Airframe and Powerplant (A&P) License.  Quality control supervisors assigned to any FAA 
commercial, nonstandard military aircraft must possess a valid A&P License with an inspector’s authorization. 
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C.8.4.4.1 Quality Control Inspectors 
All quality control inspectors shall hold a valid (current) FAA A&P License.  Technical Inspectors for CH-

47, UH-60, AH-64, and OH-58D aircraft will have a minimum of one (1) year experience on the Mission Design Series 
(MDS) airframe they will be inspecting.  Inspectors shall verify repair/maintenance documentation complies with 
requirements levied in Department of Army (DA) Pamphlet 738-751.  The most qualified personnel should fill technical 
inspector positions. 

C.8.4.5 Airfield Maintenance Managers and Supervisors  
Airfield managers and maintenance supervisory personnel for any FAA commercial, nonstandard military 

aircraft and the Aviation Maintenance Support Shops (AMSS) manager shall be required to possess a valid A&P License. 

C.8.4.6 Maintenance Personnel and Logistics Coordinators for Lowe and Hanchey Airfields 
Key supervisory maintenance personnel and Logistics Coordinators located at Lowe and Hanchey Airfields 

shall have five (5) years of aviation maintenance/logistics experience.  Logistics Coordinators will only be required at 
Lowe and Hanchey Airfields.  Logistics Coordinators will monitor and provide supply support to the assigned field.  
Specifically, the Logistics Coordinator will analyze all Bench Stock, Prescribed Load List (PLL), and shop stock and 
recommend revision of stockage level in support of the UH60 and AH-64 fleets.  Coordination is required with the Army 
to ensure proper logistics support is maintained and problems identified. 

C.8.4.7 Quality Test Coordinator at Hanchey  
Fifteen years experience in Airframe and Power Plant Maintenance; Production Control; Inspection; overall 

maintenance and/or Quality Control supervision.  Must have a FAA Airframe and Power Plant Certificate.  Acts as 
contractor’s liaison with ACLC and external government agencies, major commodity commands, and manufacturers.  
Receives and coordinates special project requirements from ACLC, Maintenance System Management Branch.  Gathers, 
interprets and disseminates technical information.  Investigates and analyzes maintenance and quality problems associated 
with the Apache that impact mission requirement, reliability, and maintainability of the aircraft. 

C.8.4.7.1 Records Clerk 
Performs clerical duties including inspection or aircraft records, preparation of logs, documents and 

compilation and input of data as assigned by Quality Test Coordinator.  Interprets directives, manuals, procedures, or 
other instructions affecting aircraft, vehicle, and equipment records; and initiates appropriate actions required by the 
Army’s Maintenance Management System relating to aircraft vehicle and equipment.  Must be proficient in DA Pamphlet 
738-751 and ELAS. 

C.8.4.7.2 Quality Deficiency Report Technician 
Must possess a valid FAA Airframe and Power Plant license or have experience as an aircraft mechanic.  

Must possess effective verbal and written communication skills. 

C.8.4.8 Mechanics 

C.8.4.8.1 Qualification 
Fifty (50) percent of mechanics that work TH-67 must have an A&P License.  Mechanics must be qualified 

by aircraft type with one (1) year aviation maintenance experience or have an A&P License. 

C.8.4.8.2 Quality Training Certification 
The Contractor shall identify special processes in accordance with ISO-ANSI/ASQC 9001-2000 standard 

and 10012-1 or equivalent system.  Training certificate and documentation requirements shall be identified.  At a 
minimum, welding electroplating, developing electronic test set, and aircraft circuit card repair shall be special processes. 

C.8.4.9 ATTC Test Pilots 
All US Aviation Technical Test Center (ATTC) contractor pilots (e.g. maintenance, instructor, 

experimental) shall be instrument rated.  A minimum of two (2) pilots shall be dual rated in multi-engine military aircraft.  
All ATTC contractor pilots shall be qualified in a minimum of at least two (2) ATTC assigned aircraft by type (mission-
design-series)  
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C.8.4.10 Nondestructive Testing (NDT) Certification 
A minimum of two (2) quality control personnel will be trained and certified as an Examiner (Level III) to 

monitor the NDT Program, interpret codes, standards and other contractual documents that control the NDT method.  The 
examiners shall be capable of conducting the training and examination in all NDT methods to certify and to re-certify all 
operators and inspectors as outlined in NAS 410 or ASNT-CP-189.  Quality Control personnel involved in inspection of 
various NDT will be trained and certified with a minimum rating Level I.  

C.8.4.11   Radiological Protection Officer (RPO) 
The Contractor shall appoint a primary and an alternate RPO for the purpose of surveying and enforcing 

radiation safety procedures outside a shielded facility.  The RPO will be required to have a formal certification by an 
approved school.  Personnel certified in Radiographic Testing (RT) shall be required to perform operations within a 
shielded facility and with unshielded conditions at all of the supported airfields. 

C.8.4.12 Pilot Physical Requirements 
All Contractor pilots shall undergo and successfully complete initially and annually thereafter, a flight 

physical IAW Army Regulation (AR) 95-20 and service guidance contained in AR 40-501. Contract pilots shall not 
perform flight duties after receiving treatment, medication, or drugs until properly cleared by a designated medical 
examiner.  Further, the Government reserves the right to have contractor pilots examined at US Army medical facility 
when deemed necessary. 

C.8.4.12.1 NonCrewmembers/Crewmembers and Ground Personnel Physical Requirements 
All contractor crewmembers (other than pilots), non-crewmembers, and ground personnel who perform 

main engine run-ups or taxi, or operate aircraft and installed auxiliary power units (APU) shall possess a current physical 
requirements IAW AR 95-20 and service guidance contained in AR 40-501.  Contractor crewmembers, Non-
crewmembers and Ground run-up/taxi personnel shall not perform flight or aircraft run-up/taxi duties after receiving 
treatment, medication, or drugs until properly cleared by a designated medical examiner.    

C.8.4.13 Pilot Qualification Requirements 
The Contractor’s pilots shall meet the qualification requirements of AR 95-20.  All pilots shall meet the 

requirements of FAA instrument certification; no waivers will be granted.   

C.8.4.13.1 Army Aircraft Maintenance Officers’ Course (AMOC) 
Contractor maintenance pilots (MP) shall have successfully completed Phase II of the Army AMOC.  Pilots 

flying OH-58D, UH-60, CH-47D, or AH-64 aircraft must be a Phase II graduate in the particular aircraft prior to 
assuming Pilot-In-Command (PIC) and MP duties in those aircraft.   

C.8.4.13.2 Flight Safety Standardization/Safety Pilot 
The Contractor shall have at least one (1) dedicated flight safety standardization/safety pilot at each 

basefield to cover all hours of operation; however, area coverage is permitted for weekend operations or for airfields with 
less than three (3) pilots assigned.  Contractor standardization/flight safety officer shall coordinate through the local 
Aviation Center Logistics Command (ACLC) with the supported basefield chain of command and Air/Ground Safety 
Coordinator to enhance air and ground accident prevention and standardization.   

C.8.4.13.3 Chief Flight Safety Standardization/Safety Pilot 
The Contractor shall have one (1) standardization/safety pilot responsible to the Director of Quality Control 

for planning, organizing, directing, and controlling all phases of flight operations and each flight safety 
standardization/safety pilot. The safety pilot shall be centrally located and readily available to the Government Flight 
Representative (GFR) to coordinate the requirements of AR 95-20 and the contract. 

C.8.4.13.4 Contractor Pilot Proficiency Requirements 
Contractor flight crewmembers shall annually demonstrate their ability to perform assigned crew duties in 

all aircraft models flown in accordance with the criteria for standardization/ evaluation of flight crewmembers in the 
approved contractor’s procedures. Contractor instructor pilots shall perform the annual standardization evaluation when 
approved by the GFR.  Additionally, contractor pilots shall successfully complete an annual maintenance test pilot (MP) 
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evaluation in accordance with the criteria for standardization/evaluation of flight crewmembers in the approved 
contractor’s procedures.  Maneuver standards are as stated in Aircrew Training Manual.  The MP evaluations shall be 
given by those contractor pilots properly qualified as maintenance test flight evaluators (ME) or by the Government, at 
the Government’s unilateral discretion.  The annual standardization/evaluation and the MP evaluation may be combined 
and given a single evaluation provided the check pilot (contractor or government) is qualified and current to perform both 
functions.  The annual ME and IP checkride may also be combined.  Contractor pilot flight proficiency is subject to 
random evaluation by an agent of the Government. 

C.8.4.13.5 Maintenance Test Flight Evaluators (ME) Qualification Requirements 
The Contractor shall select only the most highly qualified, proficient, and experienced personnel for 

designation as ME.  The incumbents shall have successfully completed Phase II of the AMOC.  Additionally, the 
incumbents shall have successfully completed initially, and annually thereafter, an ME evaluation in all aircraft in which 
ME authorization is maintained.  The ME evaluations shall be provided by other properly designated contractor MEs or 
by the Government, at the Government’s unilateral discretion.  The ME is subject to random evaluations by the 
Government for both annual and no notice ME checkrides. 

C.8.4.13.6 Contractor Instructor Flight Crewmembers 
The Contractor shall employ and designate highly qualified, proficient, and experienced personnel as IP, 

unit trainers and academic instructors for qualification/refresher/currency flight training, annual standardization 
maintenance test flight procedures and semiannual evaluations of engine, APU, and run-up/taxi personnel.  Additionally, 
the Contractor shall develop and execute training programs, as approved by the GFR for flight mechanics and non-
crewmember flight personnel (engine, APU, and run-up/taxi personnel).  Contractor IP and company trainers shall 
complete a flight evaluation initially, and annually thereafter, given by the Contractor or the Government at the direction 
of the GFR.  Contractor pilots and company trainers are subject to random evaluations by an agent of the Government. 

C.8.4.13.7 Instructor Pilot (IP) Certification 
All contractor instructor pilots must possess a current FAA Certified Flight Instructor/Instrument Rating 

(CFI and CFII).   

C.8.4.14 Safety Personnel 
The Contractor shall employ a dedicated field standardization pilot/flight safety officer for each base 

airfield and heliport to assist the air/ground safety coordinator in directing this program. The Contractor’s aviation safety 
personnel shall be knowledgeable in Army aviation safety, risk management, and accident prevention techniques. 

C.8.4.14.1 Air/Ground Safety Officer 
Each airfield shall have a dedicated onsite Air/Ground Safety Officer assigned and reporting directly to the 

Safety Manager, in addition to the Flight Safety Standardization/Safety Pilot above.  The Officer must have demonstrated 
10 years experience as a safety manager/specialist and two (2) years schooling in aviation safety.  The Officer shall be 
responsible for all air, ground, and industrial safety programs and ensure compliance with pertinent hazardous 
material/waste programs, Occupational Safety and Health Administration (OSHA), Alabama Department of 
Environmental Management (ADEM), and Environmental Protection Agency (EPA) Regulations (see C1.32.1 for 
additional requirements) at their assigned airfield. 

C.8.4.14.2 Safety Program Manager 
The Manager of Safety shall be responsible for the safety program as applicable in the above paragraphs for 

the Aviation Maintenance Support Shops (AMSS), ammunition supply point, supply warehouses, motorpool/vehicle 
program, Molinelli Aerial Gunnery Range Complex, and other areas associated with the main post area. 

C.8.4.15 Environmental Compliance Coordinator (ECC) 
The Contractor shall have, as a member of its staff reporting directly to the Project Manager, an ECC, and 

such other full or part time employees as required to create and implement the Contractor’s Environmental Management 
System (EMS) program.  The Contractor’s EMS shall be in compliance with ISO-ANSI/ASQC 9001-2000 standard and 
10012-1 or equivalent system; Quality System Model for Environmental Management; C.9.8; and all federal, state and 
local environmental statutes and regulations, Clean Air Act, Clean Water Act, National Emissions Standards for 
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Hazardous Air Pollutants, E.O. 13148 and E.O. 13101.  The Contractor’s environmental compliance personnel shall 
coordinate with and assist, as required, installation and higher headquarters environmental compliance personnel in the 
implementation of environmental compliance programs, as such programs pertain to/or affect the contractor’s 
performance of the statement of work. 

C.8.5 Information Technology Manager 
The Contractor shall designate an individual to manage the IT function and coordinate interfaces with 

government systems. 

C.8.5.1   Information Technology Manager 
A minimum of 10 years experience in the performance of automated information systems activities directly 

related to systems design, analysis, programming, evaluation, development of formal top level specifications, certification 
and testing of information management systems to include telecommunications and office automation applications. 

C.8.6 Personnel Assignment/Reassignment 
When the Contractor requires personnel assignment/reassignments, changes are required to be made in a 

manner, which will minimize the impact on the project support and on the training of contractor personnel.  Cost of 
training of contractor personnel will be the responsibility of the Contractor unless directed by the Government. 

C.8.6.1 Personnel Reassignment 
There will be separate Centers of Operations for manning purposes for each of the following: ATTC, 

Cairns Army Airfield (AAF), Hanchey AAF, Knox AAF, Lowe AAF, Fort Rucker main post and Shell AAF.  Each of the 
Centers of Operation may have satellites, stagefields, or other areas where work by the maintenance contractor is 
performed.  Maintenance contractor personnel will be assigned to each Center of Operation as determined by the 
Contractor to accomplish the scope of work required.  Assignments will be stable.  Reassignments will be IAW C.8.6.2. 

C.8.6.2 Reassignment Changes   
Contractor may only reassign personnel among Centers of Operation to meet mission requirements.  

However, these reassignments will not involve more than 10 percent of the workforce annually at any Center of 
Operation.  Exception to this limitation is only authorized for promotions, job reclassification, disciplinary action, and 
reduction-in-force or as approved in writing by the KO. 

C.8.6.3 Training After Reassignment 
The Contractor shall provide funding for any training required due to internal employee reassignments.  

C.8.7 National Agency Checks (NAC) 
Contractor employees must have a favorably adjudicated NAC for unescorted access in restricted areas 

such as COMSEC, Arms Room, Tool Room, some ASE, avionics repair of classified equipment.  The NAC will be 
conducted by the Defense Investigation Service and adjudicated by USAAVNC. 

C.8.7.1 Badges 
The Contractor shall provide, control, and require the wearing of identification badges by all contractor 

personnel.  As a minimum, these identification badges shall consist of a photograph, name, and employee number.  The 
Contractor shall provide badges for ACLC employees and government visitors when visiting contractor areas. 

C.8.8 Security Requirements 
All personnel with assigned duties and responsibilities pertaining to OH-58D and AH-64 A/D must possess 

a SECRET security clearance prior to assignment or reassignment to these projects. 

C.8.9 Document Signature Authorization 
The contractor shall designate individuals authorized to authenticate documents directives, reports and 

other administration actions.  The Contractor shal1 provide a list of personnel authorized to sign designated documents 
IAW DI-MISC-80508. 

C.8.10 Staffing Report 
The Contractor shall prepare a report for the total manpower IAW DI-MISC-80508. 
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C.8.11 Staffing Report 
The Contractor shall provide a report of the total manpower for ATTC only IAW DI-MISC-80508. 

C.8.12 Report of Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot 
The Contractor shall prepare the technical report IAW DI-MISC-80508.  For ATTC, the report shall 

include Flight Test Pilot. 
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C.9 GENERAL PROVISIONS 
C.9.1 Reports and Records 

The Contractor shall maintain and update all records used for controlling the operation and maintenance of 
all Army materiel IAW The Army Maintenance Management System - AVIATION (TAMMS-A) prescribed in 
Department of Army (DA) Pamphlet 738-751, in current edition Maintenance Management Update, DA pamphlets, and 
Army regulations.  All forms and records shall be maintained per applicable technical manuals and as required.  The 
Contractor is required to submit a report IAW DI-ALSS-81530 when manufacturing and/or purchasing material that 
required serialization.  If Aviation Center Logistics Command (ACLC) directs the Contractor to deviate from the above, a 
letter approving deviation will be issued from the Contracting Officer (KO) or Contracting Officer Representative (COR) 
coordinated with US Army Aviation and Missile Command (AMCOM), AMSAM-MMC-MA.  Electronic submission of 
documentation in a government-approved format is encouraged. 

C.9.2 Aircraft Inventory, Status, and Flying Time Reports 
The Contractor shall prepare the Aircraft Inventory, Status, and Flying Time Report (DA Form 1352) as 

prescribed in Army Regulation (AR) 700-138 for all aircraft assigned to AMCOM at Fort Rucker and for tenant and 
satellite units IAW DI-MISC-80508.  The Contractor shall also prepare armament reports as required by AR 700-138 for 
applicable aircraft. 

C.9.3 Records Retention 
The Contractor shall maintain sufficient files to document information contained in all reports required 

under this contract.  The Contractor shall make all records and files applicable to this contract available for review at any 
time by any agency or individual authorized by the KO or COR.   

C.9.3.1 Weight and Balance Records 
Weight and balance records shall be maintained in accordance with all Army Aviation Flight Regulations, 

AR 95-1, Technical Manual (TM) 55-1500-342-23, and FAA requirements. 

C.9.3.2 Aircraft Records Management 
The Contractor shall maintain the records for all assigned aircraft in such a manner as to ensure 100 percent 

accuracy at all times.  The Government reserves the right to conduct inspections and serial number verifications at any 
time and to any depth desired.  

C.9.4 Army Aviator’s Flight Record (DA Forms 2408-12) 
The Contractor shall forward all DA Forms 2408-12 at the airfields to Directorate of Aviation Schools 

(DAS). 

C.9.5 Warranties 
The Contractor shall adhere to all warranty and repair provisions for all aircraft Government Furnished 

Equipment (GFE) and components and systems and subsystems thereof.  Written authorization must be obtained from the 
Property Administrator (PA) prior to any deviations.  

C.9.6 Classified Material and Equipment 
The Contractor shall provide security of all classified material and equipment IAW DOD Industrial 

Security Manual 5220.22-M. 

C.9.7 Aviation Life Support Equipment (ALSE) Regulatory Compliance 
The Contractor shall ensure compliance with all applicable regulations and shall ensure that aircraft 

maintenance contractor personnel utilize the proper ALSE equipment and receive the appropriate operator training.   

C.9.7.1 ALSE Equipment 
The Government will provide ALSE for maintenance personnel conducting flight duties. 
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C.9.8 Quality System 
The Contractor shall establish and maintain a complete quality management system to assure the 

requirements of the contract are provided as specified.  This program shall be in accordance with the provisions of the 
latest revision of ISOANSI/ASQ 9001-2000 Quality System or equivalent systems for quality assurance in production, 
installation, and servicing, and ANSI/ASQH001 Quality System Model for Environmental Management.  Copies of each 
quality plan, with performance metrics and process for continuous improvement, shall be provided within 30 days after 
contract start date and as changes occur in accordance with DI-MGMT-80004.  The quality plan must be government 
approved.  

C.9.8.1 Quality Assurance 
The Government will perform second party and third party audits on the Contractor’s Quality Management 

System (QMS) in accordance with the Quality System Audit Plan to be presented to the Contractor prior to each audit.   

C.9.8.2 Other Quality Inspections 
All other quality inspections will be in accordance with the inspection of services clause of this contract. 

C.9.9 Inspection and Acceptance for Purpose of Availability of Aircraft 
Flight line inspection and acceptance of aircraft shall be by the pilot, copilot, instructor pilot, student pilot, 

crew chief, or Quality Assurance Evaluation (QAE)/Aircraft Inspector, and will determine that the aircraft meets the 
requirements of “Aircraft Availability” as defined in C.11.1.5.  In the case of disagreement between inspector and the 
Contractor, if requested, an aircraft will be issued.  The disagreement will be resolved at a later time as determined by the 
KO or CO.  The Government reserves the right to inspect all aircraft issued as available whether flown or not.  Aircraft 
rejected will not be considered as available for purposes of measuring the mission performance incentive. 

C.9.10 Property Control System 
The Contractor shall submit in accordance with Federal Acquisition Regulation (FAR) 45.5 and Defense 

Federal Acquisition Regulations (DFARS) 245.5, in writing, a complete property control system to the PA for approval 
within 60 days after the effective date of the contract.  The Contractor shall use as a guide the applicable portions of the 
following regulations:  AR 37-12, AR 37-60, AR 37-111, AR 37-120, AR 725-50, AR 735-11, AR 735-72, US Army 
Aviation Center (AAVNC) Regulation 37.5, USAAVNC Circular 37.1, (Technical Manual) TM 38-L03 Series, and 
Standard Financial System (STANFIN) User Manual.  The Contract shall request prior approval for deviation, 
amendment, or modification to the provisions of FAR 45.5 and DFARS 245.5, or the previously approved property 
control system, in writing, from the KO. 

C.9.11 Financial Accountability 
The Contractor shall maintain financial accountability of all transactions on government-furnished and 

contractor-acquired property, to include property acquired from commercial sources such as TH-67 repair parts and 
equipment.  The Contractor shall use as a guide the applicable portions of AR 37-1, Defense Finance and Accounting 
System - Indianapolis (DFAS-IN Reg. 37-1, DFAS-IN 37-100-97, DOD Financial Management Regulation 7000.14, AR 
725-5, AR 735-5 (Supply Update 14), and the STANFINS Users Manual.  Financial accountability on Army managed 
items shall be maintained using Standard Army Management Information System (STAMIS).  The TH-67 financial 
accountability shall be maintained through reconciliation procedures approved by the Property Administrator (PA) 
through which all billings and payments related to TH-67 repair parts purchases, commercial repairs, local repairs, and 
overhauls are verified against vendor billings, receipt documentation, and 1034 Forms used to bill the Government for 
reimbursement for payments made to vendors.  In addition, input of Demand History Add (DHA) into the Centralized 
Demand Database (CDDB) via Standard Army Retail Supply System-1 (SARSS1) shall be verified to ensure sufficient 
budgeting for TH-67 repair parts by the Cost and Economic Accounting Center (CEAC).     

C.9.12 Property Administrator (PA)/Property Book Officer (PBO) 
The PA will serve as the PBO.  The PA will designate a representative of Supply Surveillance Branch 

(SSB) ACLC to serve as the Stock Record Accountable Officer (SRAO). The Contractor shall designate, in writing, one 
individual for facilities and industrial property and one (1) for material to be held accountable and responsible for 
Government Property provided to the Contractor under the terms of the contract, except for exclusions listed as follows: 
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C.9.12.1 Exclusions 
The following actions are Government-In-Nature (GIN) and will be performed by the Government.  The 

Contractor shall perform those functions in support of these exclusions as defined by this contract. 

C.9.12.3. Changes to Attachments 9 and 9aA (Equipment) 
With coordination and written delegation from the KO, the PBO shall approve changes to Attachments 9 

and 9a modifying the types and quantities of property authorized under the contract.  Changes to authorizations are 
considered effective upon PBO approval.  The PBO shall request periodic revisions by the KO.  Changes to 
authorizations by the PBO shall serve as authority for modification to Table of Distribution and Allowances (TDA) 
WOU9AA for the aircraft maintenance contract. 

C.9.12.4 Approval of Disposal Actions 
The Contractor shall obtain approval by the SRAO/PBO before actual shipment of property to the Defense 

Reutilization and Marketing Office (DRMO). 

C.9.12.5 Final Approval of Accountability Adjustments 
The Contractor shall forward all inventory adjustment reports (IAR) and Statements of Gains or Losses to 

the SRAO or PBO, as appropriate, within two (2) work days after the adjustment transactions have been processed to 
update on-hand balances or financial records.  The Contractor shall prepare report IAW DI-ALSS-81530. 

C.9.12.6 Approval of Local Purchase Requests 
As appropriate, the PA, PBO, and SRAO will review and the KO will approve all local purchase requests. 

C.9.12.7 Certify Receipt and Acceptance of Supplies 
Certifying receipt and acceptance of supplies and equipment from contractor and vendors (local purchase).  

The Contractor shall provide all receipt documentation to the SRAO/PBO for items received.  After the certified receipt is 
returned by the SRAO/PBO, the Contractor shall complete the processing of the receipt IAW time frames specified in AR 
725-50. 

C.9.13 Production Control 
Complete production information shall be available to the KO or COR. 

C.9.13.1 Central Production Control 
The Contractor shall maintain a central production control to provide for the central collection, recording, 

collation, analysis, and reporting of statistical information; ensure monthly 1352 readiness report is accurate and 
submitted with-in time constraints as determined by AR 700-138; provide minutes and prepare weekly maintenance 
briefing packets; provide monthly Maintenance Status Report (MSR) projections for aircraft readiness; report aircraft 
assigned and locations as changes occur; and ensure timely transmittal of TAAMS-A data within three (3) working days 
of action completion.  The contractor shall prepare the status reports IAW DI-MGMT-80368. 

C.9.13.2 Airfield Production Control 
The Contractor shall maintain airfield production controls to accomplish the following: manage aircraft; 

plan, schedule, and control all maintenance; provide for total material requirements; plan, project, issues, establish 
priorities, manage and preposition supplies; and provide for the collecting, recording, collating, analyzing, and reporting 
statistical information.  The functional office will determine maintenance test pilots workload and priority.  

C.9.14 Contractor Flight Operations 
The Contractor shall prepare and maintain current, specific, written procedures, separate and distinct from 

industrial procedures, to cover flight operations at all operating facilities in accordance with AR 95-20. 

C.9.14.1 Safety Program 
The Contractor shall establish and maintain a comprehensive safety program in accordance with AR 385-

10 for the prevention of accidents involving personnel, equipment and property.  The Contractor’s flight, ground, 
industrial, and explosive safety programs shall be in accordance with AR 95-20, AR 385 series, AR 420-90 and shall 
utilize the current edition of Guide to Aviation Resources Management for Aircraft Mishap Prevention, to perform semi-
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annual safety surveys.  The Contractor shall prepare modifications to this guide necessary to meet local requirements to 
the Government Flight Representative (GFR).  The Contractor shall prepare an Accident Prevention Safety Program 
Report and Occupational Hazard Report IAW DI-MISC-80508. 

C.9.15 Security 
The Contractor shall prepare and submit to the KO or COR for review and approval, detailed procedures by 

which the Contractor shall implement a physical security program for arms, ammunition, and explosives in accordance 
with AR 190-11, including with supplements and physical security updates; and a security program for all non-sensitive 
unclassified Government property in accordance with AR 190-31, including supplements, physical security updates, and 
USAAVNC Regulation 190-31.  The Contractor shall prepare Building Security and Police Check sheets IAW DI-MISC-
80508.  The Contractor shall prepare Unit Fire Marshals Inspection Reports IAW DI-MISC-80508. 

C.9.15.1 Safeguarding Classified Information and Equipment 
The Contractor shall comply with DOD 5220.22M requirements for safeguarding classified information 

and equipment.  Classified components on OH-58D Kiowa Warrior, AH-64D Longbow and RAH-66 Comanche aircraft 
will either be properly stored or under the control of a cleared person. 

C.9.16 Access to Facilities 
The Contractor shall provide access to Government owned, contractor operated facilities for inspection by 

any agency or individual authorized access by the KO or COR. 

C.9.17 Support of Contingency Requirements 
The Contractor shall support contingency requirements as set forth in US Army Aviation Center directives 

upon the direction of the KO or COR. 

C.9.18 Training Programs 
The Contractor shall develop a plan for implementation of training programs to ensure the appropriate level 

of skilled personnel is maintained throughout contract performance IAW with DI-ILSS-80872.   

C.9.19 Training Requirements 
Prior to implementing special repair authorizations, selected personnel must be trained to perform or 

inspect depot level maintenance covered in special repair authorizations. This training must be task specific and 
documented in training folders. Personnel must be trained to perform or inspect repairs beyond Aviation Unit and 
Aviation Intermediate (AVUM/AVIM) repairs.  This training may be more general but should cover the use of 
maintenance allocation charts, procedures for requesting and documenting approvals for such maintenance and inspection 
standards, and how to coordinate US Army Aviation and Missile Command (AMCOM) LAR and Engineer support 
through Materiel and Systems Management Branch (M&SMB).  This training must be documented and maintained on 
file. 

C.9.20 Utilities Conservation 
The Contractor shall instruct employees in utilities conservation practice and shall operate under 

conditions, which preclude the waste of utilities.  The Contractor shall comply with the US Army Aviation Center 
(USAAVNC), Fort Rucker, Energy Conservation Plan “Energy Conservation Now.” 

C.9.21 Environmental Compliance 
The Contractor shall comply with all federal, state, and local environmental statutes and regulations that 

implement the same.   
 

C.9.22 Improvement and Streamlining 
The Contractor shall implement improvement initiatives and streamlining techniques utilizing tools, such as 

“lean thinking”, product value management; high performance work organizations, etc. 
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C.9.23 Contingency Support 
The Contractor shall provide contingency support, as required, to ensure continuous operations.  The 

Contractor shall participate in the development of Government plans that involve contractor’s controlled resources. 
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AIRCRAFT 
ASSIGN ED

FY04 FY05 FY06 FY07 FY08 FY09 FY10 FY11 FY12 FY13

UH-60 90 90 90 90 90 90 90 90 90 90
UH-1H 68 0 0 0 0 0 0 0 0 0
0H-58A/C 137 137 137 137 137 137 137 137 137 137
AH-64A 41 0 0 0 0 0 0 0 0 0
AH-64D 55 67 67 67 67 67 67 67 67 67
CH-47 35 35 35 35 35 35 35 35 35 35
OH-58D 38 38 38 38 38 38 38 38 38 38
TH-67 169 169 169 169 169 169 169 169 169 169  
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AMS CODE TMS FY2005 FY2006 FY2007 FY2008 FY2009 FY2010 FY2011 FY2012 FY2013
322741 AH-64D 14,031 14,272 13,112 13,112
322741 AH-64DR 13,112 13,112 13,112 13,112 13,112
322741 CH-47D 12,342 11,566 11,691 11,691 11,691 11,691 11,691 11,691 11,691
322741 OH-58AC 13,956 28,570 28,570 28,570 28,570 28,570 28,570 28,570 28,570
322741 OH-58D 18,674 21,225 16,396 16,396 16,396 16,396 16,396 16,396 16,396
322741 TH-67 92,208 67,200 67,200 67,200 67,200 67,200 67,200 67,200 67,200
322741 UH-1
322741 UH-60A 42,842 32,612 34,558 34,558 34,558 34,558 34,558 34,558 34,558

UNDER GRADUATE TNG 194,053 175,445 171,527 171,527 171,527 171,527 171,527 171,527 171,527
322743 AH-64A
322743 AH-64D 13,615 14,402 14,342 7,171
322743 AH-64DR 7,171 14,342 14,342 14,342 14,342 14,342
322743 C-12 1,004 1,004 1,004 1,004 1,004 1,004 1,004 1,004 1,004
322743 CH-47D 4,519 3,763 4,340 4,340 4,008 4,008 4,008 4,008 4,008
322743 CH-47F 332 332 332 332 332
322743 OH-58AC 4,057 4,057 4,057 4,057 4,057 4,057 4,057 4,057 4,057
322743 OH-58D 4,641 4,641 4,497 4,497 4,497 4,497 4,497 4,497 4,497
322743 TH-67 3,866 3,866 3,866 3,866 3,866 3,866 3,866 3,866 3,866
322743 UH-1
322743 UH-60A 12,964 13,189 12,811 12,811 12,811 12,811 12,811 12,811 12,811
322743 UH-60M 453 453 453 453 453 453 453

GRADUATE FLIGHT TNG 44,666 44,922 45,370 45,370 45,370 45,370 45,370 45,370 45,370
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1ST 2ND 3RD 4TH
AIRCRAFT OCT NOV DEC QTR JAN FEB MAR QTR APR MAY JUN QTR JUL AUG SEP QTR TOTAL

UNDERGRADUATE
AH-64D 416 416 410 1,242 269 480 501 1,250 661 555 500 1,716 441 455 525 1,421 5,629
CH-47D 560 462 409 1,431 263 364 379 1,006 602 654 812 2,068 855 840 895 2,590 7,095
OH-58A/C 4,820 5,191 5,286 15,297 3,671 5,769 5,489 14,929 6,520 4,975 3,755 15,250 3,512 3,381 3,704 10,597 56,073
OH-58D ( R ) 864 879 824 2,567 547 812 698 2,057 872 879 956 2,707 1,111 1,212 1,389 3,712 11,043
TH-67 8,686 8,758 8,378 25,822 5,516 8,377 7,959 21,852 9,647 8,775 8,810 27,232 8,841 8,739 9,160 26,740 101,646
UH-1 2,244 1,748 830 4,822 145 163 82 390 0 0 0 0 0 0 0 0 5,212
UH-60 1,152 1,162 1,105 3,419 730 1,105 1,039 2,874 1,336 1,730 2,307 5,373 2,695 2,724 2,787 8,206 19,872

U/GRAD TOTAL 18,742 18,616 17,242 54,600 11,141 17,070 16,147 44,358 19,638 17,568 17,140 54,346 17,455 17,351 18,460 53,266 206,570

GRADUATE
AH-64A 1,050 1,378 1,468 3,896 1,075 1,627 1,666 4,368 1,884 1,785 1,277 4,946 673 129 79 881 14,091
AH-64D 1,238 1,572 1,804 4,614 1,175 1,930 1,802 4,907 2,028 1,939 1,867 5,834 1,948 1,808 2,003 5,759 21,114
CH-47D 407 368 329 1,104 236 324 365 925 359 433 406 1,198 326 358 354 1,038 4,265
OH-58A/C 316 361 343 1,020 236 299 435 970 391 338 295 1,024 311 365 298 974 3,988
OH-58D ( R ) 1,039 956 932 2,927 485 845 721 2,051 979 835 890 2,704 739 775 681 2,195 9,877
TH-67 38 27 20 85 12 31 35 78 102 103 104 309 104 102 102 308 780
UH-1 608 250 94 952 0 0 0 0 0 0 0 0 0 0 0 0 952
UH-60 2,420 1,956 1,410 5,786 1,028 1,339 1,848 4,215 1,741 1,565 1,308 4,614 1,366 1,852 1,643 4,861 19,476

GRAD TOTAL 7,116 6,868 6,400 20,384 4,247 6,395 6,872 17,514 7,484 6,998 6,147 20,629 5,467 5,389 5,160 16,016 74,543

COMBINED TOTAL 25,858 25,484 23,642 74,984 15,388 23,465 23,019 61,872 27,122 24,566 23,287 74,975 22,922 22,740 23,620 69,282 281,113

TOTAL BY FLEET

AH-64A 1,050 1,378 1,468 3,896 1,075 1,627 1,666 4,368 1,884 1,785 1,277 4,946 673 129 79 881 14,091

AH-64D 1,654 1,988 2,214 5,856 1,444 2,410 2,303 6,157 2,689 2,494 2,367 7,550 2,389 2,263 2,528 7,180 26,743

CH-47D 967 830 738 2,535 499 688 744 1,931 961 1,087 1,218 3,266 1,181 1,198 1,249 3,628 11,360

OH-58A/C 5,136 5,552 5,629 16,317 3,907 6,068 5,924 15,899 6,911 5,313 4,050 16,274 3,823 3,746 4,002 11,571 60,061

OH-58D 1,903 1,835 1,756 5,494 1,032 1,657 1,419 4,108 1,851 1,714 1,846 5,411 1,850 1,987 2,070 5,907 20,920

TH-67 8,724 8,785 8,398 25,907 5,528 8,408 7,994 21,930 9,749 8,878 8,914 27,541 8,945 8,841 9,262 27,048 102,426

UH-1 2,852 1,998 924 5,774 145 163 82 390 0 0 0 0 0 0 0 0 6,164

UH-60 3,572 3,118 2,515 9,205 1,758 2,444 2,887 7,089 3,077 3,295 3,615 9,987 4,061 4,576 4,430 13,067 39,348

COMBINED TOTAL 25,858 25,484 23,642 74,984 15,388 23,465 23,019 61,872 27,122 24,566 23,287 74,975 22,922 22,740 23,620 69,282 281,113
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FISCAL YEAR AVUM AVIM MISC TOTAL 
04 83000 6800 130000 219800 
05 93000 7200 131000 231200 
06 98000 7500 135000 240500 
07 100000 8000 135000 243000 
08 100000 8000 137000 245000 
09 105000 8500 140000 253500 
10 105000 8500 140000 253500 
11 105000 8500 140000 253500 
12 105000 8500 145000 258500 
13 110000 9000 145000 264000 
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SATTELITE M AN H O U RS LO CATIO N AIRCRAFT FLIGH T 

H O U R 
PRO GRAM

USAARL 3000 LOWE 1 UH-60L 250
USAAMC 30700 CAIRNS 4 UH-60 1400
MUSEUM 500   
COMMAND FLEET 5000 CAIRNS 3 UH-1H 500
COMPONENT REP 300000 BUILDING 415   
AWCF 40000 BUILDING 415   
MWO 13500 KNOX   
ALSE 10800 SHELL   
MISCELLANEOUS OTHER 1000    
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DOC DATA ITEM CONTRACT TITLE SUBTITLE DATE CATEGORY
NO. NO. REF

DI-MGMT-80004 A001 C.9.8 Management Plan Quality Plan 3-May-85 Cat. 1
DI-MGMT-80227 A002 C.6.4.5 Contractor's Progress, Status and Management Report Supply Performance Report 5-Sep-86 Cat. 1
DI-MGMT-80368 A003 C.4.5.1 Technical Report - Study/Services Automated Data Process (ADP) Project Process Reports 8-Jun-87 Cat. 1
DI-MGMT-80368 A004 C.7.2.7 Technical Report - Study/Services ATTC Test Coordinator Report 7-Jun-87 Cat. 1
DI-MGMT-80368 A005 C.9.13.1 Technical Report - Study/Services Maintenance Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A006 C.10.10 Technical Report - Study/Services Vehicle and Equipment Deadline Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A007 C.2.2 Technical Report - Study/Services Time Between Order Component Tracking Report 7-Nov-00 Cat. 1
DI-MISC-80508A A008 C.2.3 Technical Report - Study/Services Modification Work Order Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A009 C.2.3.1 Technical Report - Study/Services Modification Work Order Completion Report 7-Nov-00 Cat. 1
DI-MISC-80508A A010 C.2.11.3 Technical Report - Study/Services Performance and Cost Statistical Report 6-Oct-89 Cat. 1
DI-MISC-80508A A011 C.2.11.4 Technical Report - Study/Services Phase Completion Date Report 7-Nov-00 Cat. 1
DI-MISC-80508A A012 C.2.11.4 Technical Report - Study/Services Phase Time in Diect Man-Hour Analysis 7-Nov-00 Cat. 1
DI-MISC-80508A A013 C.2.11.5 Technical Report - Study/Services Airframe Hours Report 7-Nov-00 Cat. 1
DI-MISC-80508A A014 C.2.11.6 Technical Report - Study/Services Aircraft Assignment Status 7-Nov-00 Cat. 1
DI-MISC-80508A A015 C.4.4 Technical Report - Study/Services Security Program Plan 7-Nov-00 Cat. 1
DI-MISC-80508A A016 C.4.4.5 Technical Report - Study/Services Continuity of Operations Plan (COOP) Reports 7-Nov-00 Cat. 1
DI-MISC-80508A A017 C.4.4.6 Technical Report - Study/Services Accreditation Review Report 7-Nov-00 Cat. 1
DI-MISC-80508A A018 C.5.3.1 Technical Report - Study/Services Aircraft Accident/Incident Report 7-Nov-00 Cat. 1
DI-MISC-80508A A019 C.5.5 Technical Report - Study/Services Special Tools 7-Nov-00 Cat. 1
DI-MISC-80508A A020 C.5.15 Technical Report - Study/Services QDR Failure Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A021 C.5.20.1 Technical Report - Study/Services Aircraft Monitors List Report 7-Nov-00 Cat. 1
DI-MISC-80508A A022 C.5.20.1 Technical Report - Study/Services Daily Aircraft Monitor Service Log 7-Nov-00 Cat. 1
DI-MISC-80508A A023 C.5.23.8 Technical Report - Study/Services Selected Funding Summary Report 7-Nov-00 Cat. 1
DI-MISC-80508A A024 C.7.2.1 Technical Report - Study/Services ATTC Aircraft Maintenance Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A025 C.7.2.6 Technical Report - Study/Services ATTC Aircraft Configuration Data Report 7-Nov-00 Cat. 1
DI-MISC-80508A A026 C.7.9.1 Technical Report - Study/Services ATTC Test Project Manhours Estimate and Update 7-Nov-00 Cat. 1
DI-MISC-80508A A027 C.7.11 Technical Report - Study/Services Simulation Man-Hour Cost Report 7-Nov-00 Cat. 1
DI-MISC-80508A A028 C.8.9 Technical Report - Study/Services Document Signature Authorization Report 7-Nov-00 Cat. 1
DI-MISC-80508A A029 C.8.10; 8.11 Technical Report - Study/Services Staffing Report (ACLC and ATTC) 7-Nov-00 Cat. 1
DI-MISC-80508A A030 C.8.12 Technical Report - Study/Services ACLC - Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot 7-Nov-00 Cat. 1
DI-MISC-80508A A031 C.8.12 Technical Report - Study/Services ATTC - Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot 7-Nov-00 Cat. 1
DI-MISC-80508A A032 C.9.2 Technical Report - Study/Services ACLC - Aircraft Inventory Status and Flying Time Report (DA Form 1352) 7-Nov-00 Cat. 1
DI-MISC-80508A A033 C.9.2 Technical Report - Study/Services ATTC - Aircraft Inventory Status and Flying Time Report (DA Form 1352) 7-Nov-00 Cat. 1
DI-MISC-80508A A034 C.9.14.1 Technical Report - Study/Services Accident Prevention Safety Program Report 7-Nov-00 Cat. 1
DI-MISC-80508A A035 C.9.14.1 Technical Report - Study/Services Occupational Hazard Report 7-Nov-00 Cat. 1
DI-MISC-80508A A036 C.9.15 Technical Report - Study/Services Building Security and Police Check Sheet Report 7-Nov-00 Cat. 1
DI-MISC-80508A A037 C.9.15 Technical Report - Study/Services Unit Fire Marshals Monthly Inspection Report 7-Nov-00 Cat. 1
DI-MISC-80508A A038 C.10.1.2 Technical Report - Study/Services Fleet Management Information System 7-Nov-00 Cat. 1
DI-MISC-80508A A039 C.10.8 Technical Report - Study/Services Installation Duplicating Equipment Inventory Report 7-Nov-00 Cat. 1
DI-NDTI-80508A A040 C.4.9 Technical Report - Study/Services Contractor Performance Mal-Function Report 7-Nov-00 Cat. 1
DI-ILSS-80872 A041 C.9.18 Training Materials Training Programs Plan 29-Jun-89 Cat. 1
DI-FCNL-80912 A042 C.7.2.1 Technical Report - Study/Services ATTC Cost and Performance Report 6-Oct-89 Cat. 1
DI-MGMT-81398 A043 C.6.2.17 Hazardous Material Management Program Plan  14-Apr-94 Cat. 1
DI-ALSS-81529 A044 C.9.1 Logistics Management Information (LMI) Summaries The Army Maintenance Management System-Aviation (TAMMS-A) 18-Nov-96 Cat.1
DI-ALSS-81530 A045 C.2.11.1 Logistics Management Information (LMI) Daily Aircraft Status Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A046 C.2.11.2 Logistics Management Information (LMI) Materiel Condition Status Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A047 C.3.2 Logistics Management Information (LMI) Open/Closed Workorders 18-Nov-96 Cat. 1
DI-ALSS-81530 A048 C.4.1.4 Failure Analysis and Corrective Active Report Troubleshooting and Repair Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A049 C.4.2.1 Technical Report - Study/Services Information Mission Area Equipment Inventory Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A050 C.4.2.3 Technical Report - Study/Services Technical Data and Computer Software 7-Nov-00 Cat. 1
DI-ALSS-81530 A051 C.5.23.7 Logistics Management Information (LMI) Summaries Facilities Engineering Work Request 18-Nov-96 Cat. 1
DI-ALSS-81530 A052 C.6.2.1.1; 6.2.1.2; 

6.2.10; 6.3.1
Logistics Management Information (LMI) Summaries Standard Army Retail Supply System-1 (SARRS-1) Report 18-Nov-96 Cat. 1

DI-ALSS-81530 A053 C.6.2.1.3 Logistics Management Information (LMI) Summaries Standard Army Retail Supply System-1 (SARRS-2A) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A054 C.6.2.20 Logistics Management Information (LMI) Summaries Non-Mission Capable Supply (NMCS)/Aircraft on Ground (AOG), and Critical Items Reports 7-Nov-00 Cat. 1
DI-ALSS-81530 A055 C.6.6.1.1 Logistics Management Information (LMI) Summaries Unit Level Logistics System (ULSS) 18-Nov-96 Cat. 1
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DI-ALSS-81530 A056 C.6.6.2 Logistics Management Information (LMI) Summaries Standard Army Maintenance System (SAMS) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A057 C.6.6.5 Logistics Management Information (LMI) Summaries Inventory Adjustments Operation and Maintenance, Army (OMA) 18-Nov-96 Cat. 1
DI-ALSS-81530 A058 C.6.6.6 Logistics Management Information (LMI) Summaries Reconciliation Inventory Adjustments Operation and Maintenance, Army (OMA) 18-Nov-96 Cat. 1
DI-ALSS-81530 A059 C.6.6.8 Logistics Management Information (LMI) Summaries Cannibalization Point (CP) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A060 C.6.7.2 Logistics Management Information (LMI) Summaries Due Out Releases Established Cancelled and Filled for the TH-67 18-Nov-96 Cat. 1
DI-ALSS-81530 A061 C.6.7.2 Logistics Management Information (LMI) Summaries Issued Dues-in from Maintenance (DIFM) Activity Code Listing for TH-67 18-Nov-96 Cat. 1
DI-ALSS-81530 A062 C.6.8.3 Logistics Management Information (LMI) Summaries Defense Property Accounting System (DPAS) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A063 C.6.10.1 Logistics Management Information (LMI) Summaries Disposition of Items to Defense Re-utilization and Marketing Office (DRMO) 18-Nov-96 Cat. 1
DI-ALSS-81530 A064 C.6.11.1; 9.12.5 Logistics Management Information (LMI) Summaries Inventory Adjustments Gains and Losses Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A065 C.6.14 Logistics Management Information (LMI) Summaries Serial Number Assignment Reporting Requirement (SNRR) 14-Dec-99 Cat. 1
DI-ALSS-81530 A066 C.7.6.1 Logistics Management Information (LMI) Summaries ATTC Selected Funding Summary Report 7-Nov-00 Cat. 1
DI-SAFT-81563 A067 C.5.21.5.4 Accident/Incident Report Fuel/Oil Spills Report 7-Nov-00 Cat. 1
DI-MGMT-81605 A068 C.6.2.16 Briefing Materials Review and Analysis Briefing Materials 15-Feb-01 Cat. 1
DI-MISC-80508A A069 C.5.5 Technical Report - Study/Services Calibration System Description 7-Nov-00 Cat. 1
RESERVED A070
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8 INCENTIVE FEE DETERMINATION CRITERIA 

8.1 Scope 
The Government considers the quality of aircraft maintenance services as critical.  Acceptance/technical 

inspections will consist of pre-flight inspections of issued aircraft using the pilot’s pre-flight inspection checklist and 
technical manuals IAW paragraph C.11.1.7.   

8.1.1 Pre-Flight/Technical Acceptance Inspection 
The AMCOM Field Office, the flight crew or other Government personnel may perform a pre-

flight/technical acceptance inspection of all aircraft issued to meet the contract requirements.  If the Government does not 
inspect an aircraft within two hours of issue, the aircraft will be deemed accepted.  Aircraft failing the acceptance 
inspection will be rejected unless the Contractor corrects all problems within 30 minutes.  If an aircraft is rejected, the 
aircraft may be reissued after correction of all problems if needed to meet Government requirements. 

8.1.2 Reject Rate 
The REJECT RATE for the Daily Mission Launch Requirement is the number of aircraft rejected IAW 

paragraph C.11.1.10 divided by the CONTRACT Launch requirement IAW paragraph C.8.2.4. 

8.1.3 Allowable Shortcomings and Maximum Reject Rate 
The following chart shows allowable shortcomings and maximum reject rate for each type of aircraft.  If 

the sum of faults first discovered during an inspection and previously discovered faults that are over 72 hours old without 
corrective action exceed the maximum allowable shortcomings for the aircraft type, the aircraft will be rejected.  Aircraft 
rejected in excess of the allowable maximum reject rate shall be subtracted from the number of aircraft issued for 
purposes of determining mission availability rates. 

 
AIRCRAFT MAXIMUM 

ALLOWABLE 

SHORTCOMINGS 

MAXIMUM 

REJECT RATE 

OH-58C 10 3.5 % 

UH-1 8 5.0 % 

UH-60 10 7.5 % 

CH-47 9 6.5 % 

AH-64A/D w/o FCR 14 8.5 % 

OH-58D 
(UNARMED) 8 3.0 % 

OH-58D (ARMED) 9 3.5 % 

TH-67 CONTACT 8 2.5 % 

TH-67 INSTR 8 3.0 % 

AH-64 D w FCR 16 10.0 % 

 

8.2 Incentive Fee 



 

SECTION J 
ATTACHMENT 8 

INCENTIVE FEE 
DETERMINATION CRITERIA 

DAAH23-03-R-0211 
Page 2 of 5 
AMD 0003 

 
 

 
 

ATTACHMENT 8 - Incentive Fee Determination Criteria 
Page 2 

The Government has determined that 50 percent of the incentive pool dollars that can be earned will apply 
to mission performance and 50 percent applies to cost management.  Mission performance shall be measured monthly and 
cost management shall be measured annually. 

 
Mission Performance Monthly Incentive Pool    _$375,000       
 
Cost Management Annual Incentive Pool   $4,500,000 

8.2.1 Mission Performance Measurement 
There are two (2) sequential measurements that determine the amount of incentive fee paid under mission 

performance.  Measurement 1 establishes the overall pool of dollars that can be earned provided the Contractor achieves 
the daily mission launch requirements above the 96 percent level required in measurement 2. 

8.2.2 Measurement 1 
The Government requires the Contractor to have aircraft available as established in the AM Mission 

Availability Requirement (Attachment 2).  The AM Mission Availability percentage will be reported by the Contractor 
and verified by the Government each day prior to the AM launch period.  This verification is accomplished by daily status 
report, random inspections, and review of aircraft records.  The availability will be assessed for each fleet.  The mission 
performance incentive pool will be reduced by 0.50 percent (one-half of one percent) per fleet for each day having flight 
operations that availability is not obtained.  This measurement shall not apply during the transition period.    

8.2.3 Measurement 2 
(a)  The Contractor shall meet the contract launch requirements determined IAW paragraph C.8.2.4.  
 
(b)  Contractor performance will be recorded for each aircraft type, location, period, and day.  Mission 

availability of 98 percent to 100 percent for each month for all fleets is required to successfully meet all Fort Rucker 
training requirements.  Mission availability of 96 percent to 97.9 percent is minimally meeting training requirements.  
Anything below 96 percent mission availability is unacceptable and will have a negative impact on aviator training.  If 
aircraft availability drops below 96 percent for any fleet no incentive fee will be paid for mission performance for that 
monthly cycle. 

 
(c)  If the Contractor achieves 100 percent availability of the daily launch requirements, then 100 percent of 

the monthly incentive pool dollars remaining after deductions for measurement 1 have been taken are earned. 
 
(d)  If the Contractor achieves 99 percent availability of the daily launch requirements, then 75 percent of 

the monthly incentive pool dollars remaining after deductions for measurement 1 have been taken are earned. 
 
(e)  If the Contractor achieves 98 percent availability of the daily launch requirements, then 50 percent of 

the monthly incentive pool dollars remaining after deductions for measurement 1 have been taken are earned. 
 
(f)  If the Contractor achieves 97 percent availability of the daily launch requirements, then 25 percent of 

the monthly incentive pool dollars remaining after deductions for measurement 1 have been taken are earned.  
 

8.2.4 Estimated Flying Hour Program 
Contractor will be provided an estimated flying hour program prior to the start of the fiscal year estimating 

fleet quarterly flying hour requirements.  For each month, the Contractor will be provided aircraft requirements.  Not later 
than 3:00 PM the day prior to launch requirements, the Contractor will receive launch requirements broken out by aircraft 
type, number of aircraft, location, configuration, day and period of day.  The number of aircraft required shall not exceed 
the maximum requirements established in Attachment 2.  Each day is subdivided into three periods.  These are the 
SQUARED requirements.  Any changes to the requirements after 3:00 PM the day prior will be REQUESTED 
requirements.  Request times are defined in C.11.1.65.  The CONTRACT Launch Requirements is the smallest of the 
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squared or requested, or maximum availability established in Attachment 2.  Period one is the first day period (AM), 
period two is the second period of the day (PM) and period three is the night period (N1).  The total number of aircraft 
issued to pilots, including replacement aircraft is the number ISSUED.   

8.2.5 Credits 
Issue credits will be given as follows:  Period one, two and three equal one issue credit.  Period five and six 

equal two issue credits.  Period eight equals three issue credits.  Period nine is given one issue credit for each period the 
aircraft is off station.  If aircraft does not fly because of a reject the Contractor gets one issue credit and reject will count 
regardless of issue period.  Aircraft that is rejected and reissued during the same launch window will be given the 
appropriate credits based on the new flight period requested. 

 
  Period 1 is first day period (AM) 
  Period 2 is second period of day (PM) 
  Period 3 is night period (N1) 
  Period 5 is a period 1 and 2 
  Period 6 is a period 2 and 3 
  Period 8 is a period 1, 2, and 3 
  Period 9 is an overnight 

8.2.6 Mission Availability Percent 
To obtain the MISSION AVAILABILITY PERCENT for each month the following formula will be used. 
 
 

(number of aircraft issued + NMCS/NMCB adjustment) – (NMCM adjustment + Excess Rejects) 
Contract Launch Requirement *100 

 
 
 
The KO or COR may allow OTHER ADJUSTMENTS for unforeseen problems that affected the 

Contractor’s ability to meet the CONTRACT requirements and were beyond the control of the Contractor. 
  

8.2.7 Aircraft Nonavailability 
Aircraft nonavailable because NMCS/NMCB rates in excess of the Aircraft Availability and Downtime 

Chart Attachment 2 shall be counted as aircraft available in AM and as aircraft launched once per day if the average 
daily contract requirement for the month is less than 100% of the fleet and as aircraft launched for each launch period if 
the average daily contract requirement for the month is 100% or above of the fleet.  This measurement is solely for 
purposes of determining the Mission Incentive, provided all of the following conditions exist: 

8.2.7.1 NMCS Aircrafts 
The number of aircraft that are NMCS/NMCB (IAW Section C.11.1.43 and 45) for a particular fleet must 

be higher than NMCS percentage listed on the Aircraft Maximum Availability and NMCS Adjustment Chart (Attachment 
2) for any adjustment to apply.   

8.2.7.2 Aircraft IAW NMCS/NMCB 
The aircraft involved must meet the definition of NMCS/NMCB as stated in Section C.11.1.43 and 45 and 

AR 700-138. 

8.2.7.3 Supply System 
The Government supply system must have had the required time to provide the part(s) as defined in AR 

725-50. 

8.2.7.4  Excessive NMCS/NCMB 
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Excessive NMCS/NCMB aircraft are aircraft above the acceptable number of NMCSNCMB aircraft as 
determined by the rate in Attachment 2.  For purposed of this calculation, the number of acceptable NMCS/NCMB 
aircraft shall be the product of the acceptable NMCS/NCMB rate times fleet size rounded upward to the nearest whole 
number. 

8.2.7.5 Non Mission Capable Maintenance (NMCM) Adjustment 
An over 60 day NMCM adjustment will be assessed per flight period aircraft is not available for issue.  The 

number of aircraft that have been NMCM for over 60 days shall be subtracted from the number of aircraft issued for the 
flight period.  The NMCM aircraft will be based on monthly 1352 report.  

8.3 Cost Incentive  
The cost incentive is based upon the contractor’s overall ability to manage costs and resources efficiently 

and effectively. 

8.3.1   Cost Management 
The Contractor is required to manage costs to total contract target cost established in the contract.  The 

Government requires efficiencies in cost management and desires cost reductions for the program with no degradation to 
performance. 

8.3.1.1   Cost Incentive Pool Within Target Cost 
The Contractor shall earn 100 percent of the cost incentive pool dollars if the cost of the contract is 

accomplished within target cost, provided a minimum level of performance of 96 percent is met under measurement 2 of 
mission performance. 

8.3.1.2 Cost Incentive Pool Below Target Cost 
The Contractor shall earn 100 percent of the cost incentive pool dollars and share in 50 percent of the 

savings if the cost of the contract is accomplished below target cost, provided a minimum level of performance under 
measurement 2 of mission performance of 96 percent is met. 

8.3.1.3 Cost Incentive Pool within an Acceptable Range Above Target Cost 
The Contractor shall earn 50 percent of the cost incentive pool if the cost of the contract is 101 to 109 

percent of target cost, provided a minimum level of performance of 96 percent is met under measurement 2 of mission 
performance. 

8.3.1.4   No Fee for Unacceptable Performance 
The contractor will receive none of the cost incentive fee if the minimum level of performance of 96 

percent is not met under measurement 2 of mission performance. 

8.3.1.5   Changes to Target Cost 
Reasons for changes to target cost include increases or decreases to flying hour program by more than 10 

percent, changes in fleet composition of more than 10 percent, changes in government requirements that significantly 
impact cost, and changes in requirement resulting from Safety of Flight message. 

8.3.1.6 Exclusions to Target Cost 
Exclusions to target cost are local purchases when the DOD Supply System cannot provide the item(s), 

approved upgrade s of capital equipment, and/or cannot support replacement of capital equipment, over and above costs, 
crash damage costs above the historical cost estimate established in the PWS, travel costs, and costs incurred as a result of 
any conditions established in FAR 52.249-14. 
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PAST PERFORMANCE EVALUATION GROUP QUESTIONNAIRE FORM 
 
 

Contractor:       Contract No.:      
 
 
Subcontract No. (if applicable):          
 
 
POC:       Title:       
(Name)         (E.G. PCO/ACO/TM) 
 
 
              
 
              
Agency, Telephone No. & Facsimile No.) 
 
 

The following questions pertain to the contractor’s record of past (within the past three years) 
and current performance.  The information that you provide will be used in the awarding of a 
federal contract.  Therefore, it is important that our information be as factual and accurate as 
possible.  The following definitions of performance risk must be used in the assessment: 

 
LOW RISK Consistently met contract requirements; quality was good.  

Timeliness of delivery and responsiveness were above 
average.  Cost conformance and control were good.  
timeliness and accuracy of cost and performance reporting 
were good.  Personnel were of high quality.  Exhibited above 
average control over subcontracted work, which resulted in 
good subcontractor performance in areas of technical, cost 
adherence, and schedule adherence. 

 
MODERATE RISK   Met contract requirements in most instances; quality was 

acceptable.  Timeliness of delivery and responsiveness were 
acceptable.  Timeliness and accuracy of cost and performance 
reporting were adequate.  Personnel performed adequately.  
Exhibited acceptable control over subcontracted work, which 
resulted in adequate subcontractor performance in the areas of 
technical, cost adherence, and schedule adherence. 
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HIGH RISK Significant problems meeting contract requirements; quality is 

poor.  Timeliness of delivery and responsiveness were often 
unacceptable.  Cost conformance and control were often 
inadequate.  Timeliness and accuracy of cost and performance 
reporting was unacceptable.  Performance of personnel was 
poor.  Contractor often exhibited inadequate control over 
subcontracted work, which resulted in unacceptable 
subcontractor performance in the areas of technical, cost 
adherence, and schedule adherence. 

 
DATA QUESTIONS 
 
Contract Type:            
(i.e., Firm Fixed Price, Cost Plus Award Fee, etc,)  
 
Period of Performance:           
 
Total Contract Amount:           
 
Nature and Extent of the Effort (i.e., Scope of the effort performed by the contractor, type of 
tasks involved, and types of personnel (skills/expertise) utilized.) 
 
              
 
              
 
              
 
 
PERFORMANCE QUESTIONS 
 

A.  How was the contractor’s performance in terms of meeting technical requirements and its 
responsiveness to changes in technical direction?  (Low Risk, Moderate Risk, High 
Risk)_____________________. 

 
B.  How was the contractor’s performance in terms of overall technical quality?  (Low Risk, 

Moderate Risk, High Risk)_________________________. 
 
C.  How was the contractor’s performance in terms of effectiveness/thoroughness in planning 

operations, interfacing with Government officials, reporting, security, publishing, and customer 
feedback?  (Low Risk, Moderate Risk, High Risk)_________________________. 

 
D.  How was the contractor’s performance in terms of obtaining and retaining sufficiently 

experienced personnel for utilization on the contract?  (Low Risk, Moderate Risk, High 
Risk)_________________________. 
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E.  How was the contractor’s performance in terms of establishing and maintaining an 

effective allocation of resources among prime and team member subcontractors and a well-
established division of labor based on experience, expertise and small business objectives?  (Low 
Risk, Moderate Risk, High Risk)_________________________. 

 
F.  How was the contractor’s performance in terms of meeting milestones/schedules and 

reporting requirements and its responsiveness to changing schedules and priorities?  (Low Risk, 
Moderate Risk, High Risk)___________________________. 

 
G.  How was the contractor’s performance in regard to financial/cost management and 

reporting?  (Low Risk, Moderate Risk, High Risk)_______________________. 
 
H.  Were there any cost overruns incurred under the contract?______________ If yes, were 

the overruns due to the fault of the contractor?_______________ If yes, what was the magnitude 
(% of increase) and cause of the overrun(s)? 

 
              
 
              
 
              

 
 
With respect to the contractor’s performance under this contract, are there any additional 

comments you wish to make that were not addressed above? 
 

              
 
              
 
              
 
              

 
J.  (If any questions were answered with a “Low Risk” of “High Risk” assessment) Can you 

support the “Low Risk” or “High Risk” assessments given in response to the performance 
question(s) with documented evidence?  If so please compile it and datafax it to us along with 
this questionnaire. 

 
 
              
Signature      Typed or Printed Name 
 
       
Date 
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1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17
DIRECT DIRECT LABOR INDIRECT INDIRECT LABOR MANAGEMENT MGT SUPPORT SUBTOTAL ACCRUED TOTAL OTHER SUBTOTAL TARGET  COST

TYPE FLIGHT MANHOURS PER DIRECT COSTS @ LABOR COST @ SUPPORT COST @ TOTAL LABOR LEAVE LABOR OVERHEAD TARGET ASSOCIATED PLUS
AIRCRAFT HOURS FLIGHT HOUR MANHOURS $____ PER HR HOURS $____ PER HR HOURS $____ PER HR MANHOURS COST COST COST ALLOCATION COST COST FEES FEE

OH - 58A/C
OH - 58D
UH - 60A/EH - 60A
UH - 60M
CH - 47D
TH - 67
AH - 64D
AH - 64DR

MATERIALS

LOCAL PURCHASE

OVER AND ABOVE SERVICE

ATTC REQUIREMENT

TH - 67  AIRCRAFT REPAIR PART

TOTAL ESTIMATED CONTRACT COST/HOURS

ATTC AWARD FEE

ATTC MATERIAL

BASE FEE

INCENTIVE FEE

AWARD FEE

TOTAL ESTIMATED CONTRACT PRICE/HOURS

 
 

NOTES:

1.  All cost elements shall be rounded to a maximum of two decimal places.
2.  Re:  Columns 4, 6, 8, and 10 are productive, not total, manhours
3.  Re:  Column 11 -- is the total of Columns 5, 7, and 9
4.  Re:  Column 11 -- transcribe to Page 2, Column 1
5.  Re:  Column 12 -- transcribe to Page 2, Column 4
6.  Re:  Column 13 -- is the total of Columns 11 and 12
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1 2 3 4
VACATION

TYPE PRODUCTIVE NUMBER OF SICK LEAVE LEAVE
AIRCRAFT MANHOURS PERSONNEL HOLIDAY (HRS) COST ($)

OH - 58A/C
OH - 58D
UH - 60A/EH - 60A
UH - 60M
CH - 47D
TH - 67
AH - 64D
AH - 64DR

MATERIALS

LOCAL PURCHASE

OVER AND ABOVE SERVICE

ATTC REQUIREMENT

ATTC MATERIAL

TH - 67  AIRCRAFT REPAIR PART

TOTAL ESTIMATED CONTRACT COST/HOURS
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DIRECT INDIRECT
HOURLY HOURLY MANAGEMENT

FULL TIME MANHOURS

LOST TIME AVERAGES PER PERSON

PERSONAL/SICK LEAVE
LEAVE WITHOUT PAY
MILITARY
HOLIDAY
VACATION
MISC

AVAILABLE MANHOURS PER PERSON

ACCRUED LEAVE ANALYSIS:
      VACATION
      PERSONAL/SICK
      HOLIDAY
TOTAL ACCRUED LEAVE
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TITLE/DESCRIPTION * EXPLANATORY  REFERENCE **COST

Total Overhead 

NOTE:  Transfer total to Page 1, Column 14

 *   Detailed explanation shall be provided with support documentation.
** Segregate costs appropriately.
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing 
instructions, searching existing data sources, gathering and maintaining  the data needed, and completing and reviewing the collection of 
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing 
this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis 
Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 
20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for 
Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 
 

012 A    TDP      TM      OTHER  X     
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 
FLEET MAINTENANCE SERVICES DAAH23-03-R-0211  
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A006 Technical Report – Study/Services Vehicle and Equipment Deadline 
Status Report 

  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MISC-80508A C.10.10 ACLC  INSERT 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION  IN 
LT  SEE BLK 16 30 DACA  b.  COPIES 

 SECT. B 
8. APP CODE A 11. AS OF DATE 13.  DATE OF SUBSEQUENT 

SUBMISSION 
a.   ADDRESSEE  

Draft 
Final 

N/A  N/A SEE BLK 16    
Reg Repro 

16. REMARKS:   
 
SEE BLK  10 & 13:  Submit status report each 
scheduled normal workday. 
     
Submit Vehicle and Equipment Deadline Status Report  
in accordance with the attached description. 
 
BLK 14:  Reproducible shall be submitted electronic 
format (Microsoft Office 97 or later).  
 
 

ACLC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

0 0  1 

 
 
 
 
 

15. TOTAL  0 0 1 
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    
DD Form 1423-1, 1 Jun 90 
 



 

A006 -  DATA ITEM DESCRIPTION 
 
TITLE:     VEHICLE & EQUIPMENT DEADLINE STATUS REPORT 
 
NUMBER: DI-MISC-80508A 
 
Use/Relationship:    This report lists GFE and vehicles on deadline status (Daily).  Coordinates deadline 
status with supply to ensure required parts are on deadline priority.  Informs higher management of 
potential problem areas. 
 
Requirements:   Data consists of Nomenclature, USMR Number, Stock Number, From (area), Main MP, 
Data Deadlined, Number of Days Deadlined, Reason for Delay. 
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this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis 
Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 
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Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 
0012 A    TDP      TM      OTHER X      
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

FLEET MANAGEMENT 
SERVICES 

DAAH23-03-R-0211  
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

A069 Technical Report – Study/Services Calibration System Description   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MISC-80508 C.5.5 ACLC  INSERT 
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION  IN 
LT  AS REQ SEE BLK 16  b.  COPIES 

 SECT. B 
8. APP CODE A 11. AS OF DATE 13.  DATE OF SUBSEQUENT 

SUBMISSION 
a.   ADDRESSEE  

Draft 
Final 

N/A  N/A SEE BLK 16    
Reg Repro 

16. REMARKS:      
Submit  report in accordance with the attached 
description. 
 
BLKS 10, 12, & 13.  The report shall be submitted 30 
days after inclusion in contract.  Changes to be 
submitted as required by changing circumstances as 
directed. 
 
BLK 14:  Reproducible shall be submitted in electronic 
format (Microsoft office 97 or later) 

 
ACLC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
0 

 
0 
 
 

 
1 

 
 
 

15. TOTAL  0 0 1 
G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    
DD Form 1423-1, 1 Jun 90 
 



A069 – DATA ITEM DESCRIPTION 
 
TITLE:  CALIBRATION SYSTEM DESCRIPTION  
 
NUMBER:  DI-MISC-80508A 
 
Use/Relationship:    The Calibration System Description provides a description of the contractor’s system 
for the calibration of all measuring and test equipment used in fulfilling contractual requirements.  This DID 
satisfies the requirements of paragraph 5.1 of MIL-STD-45662 
 
Requirements:   The Calibration System Description shall prescribe calibration intervals, nomenclature, 
identification number, system code, date last calibrated, next calibration data using codes and references in 
TB 750-25 and TB 43-180.  
 
Unless otherwise directed, the Calibration System Description will be in contractor’s format.   
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